INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 150 -1
VENDOR RANKING
CALL ORDER : 150 CONTRACT ID : R -26456-C COUNTIES : POSEY
LETTING DATE : 02/27/08 10:00 AM DISTRICT > 66
CONTRACT TIME : 10/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0062006
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1057095 BLANKENBERGER BROTHERS INC $ 998,475.00 100.0000%

2 35-1878024 RAGLE, INC. $ 1,019,080.60 102.0637%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 150 -2
TABULATION OF BIDS

ROUTE : 62
CALL ORDER : 150 CONTRACT ID : R -26456-C COUNTIES : POSEY
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1057095 IC 2 ) 35-1878024 1C )
|BLANKENBERGER BROTHERS INC  |RAGLE, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 SMALL STRUCTURE REPLACEMENT

0001 105-01998 20.000 MOS 300.00000 6000.00 150.00000 3000.00
LAPTOP COMPUTER SYSTEM

0002 105-06845 LUMP 6000.00000 6000.00 5000.00000 5000.00
CONSTRUCTION ENGINEERING

0003 105-07039 10.000 MOS 1800.00000 18000.00 750.00000 7500.00
FIELD OFFICE, B

0004 105-08520 2.000 EACH 140.00000 280.00 100.00000 200.00
CELLULAR TELEPHONE/RADIO

0005 105-08521 20.000 MOS 80.00000 1600.00 60.00000 1200.00
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08524 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0007 105-09199 10.000 MOS 100.00000 1000.00 60.00000 600.00
FIELD OFFICE INTERNET SERVICE

0008 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00

| | |
| I I
| I I
| | |
| | |
I I I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
LIQUIDATED DAMAGES | | I
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
| | |

| I I

| I I

| | |

| | |

| I I

| I I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

0010 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0011 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0012 110-01001 LUMP 25150.00000 25150.00 50000.00000 50000.00
MOBILIZATION AND DEMOBILIZATION

0013 201-52370 LUMP 47500.00000 47500.00 10000.00000 10000.00
CLEARING RIGHT OF WAY

0014 202-02286 1.000 EACH 10650.00000 10650.00 48725.00000 48725.00
PRESENT STRUCTURE, REMOVE

0015 202-03000 LUMP 17500.00000 17500.00 500.00000 500.00

HOUSES AND BUILDINGS, REMOVE , PARCEL
3SB

0016 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 3

1582.20000 1582.20 4500.00000 4500.00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 150 -3
TABULATION OF BIDS

ROUTE : 62
CALL ORDER : 150 CONTRACT ID : R -26456-C COUNTIES : POSEY
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE :
IC 1 ) 35-1057095 IC 2 ) 35-1878024 1C )
|BLANKENBERGER BROTHERS INC  |RAGLE, INC. |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ B B

0018 205-06937 150.000 m | 7.25000 1087.50] 7.25000 1087.50]

TEMPORARY SILT FENCE | | |
0019 206-93520 150.000 m2 | 420.00000 63000.00] 100.00000 15000.00]
TEMPORARY SHEET PILING I I |
0020 207-08263 1596.000 m2 | 8.50000 13566.00] 18.00000 28728.00]
SUBGRADE TREATMENT, TYPE IA | | |
0021 207-08267 111.000 m2 | 19.50000 2164.50] 12.00000 1332.00]
SUBGRADE TREATMENT, TYPE I11A I | |
0022 211-02050 252.000 m3 | 50.00000 12600.00] 70.00000 17640.00]
B BORROW I I |
0023 211-07454 2031.000 m3 | 25.00000 50775.00] 40.00000 81240.00]
STRUCTURE BACKFILL I | |
0024 303-01180 140.000 Mg | 25.00000 3500.00] 20.00000 2800.00]
COMPACTED AGGREGATE, NO. 53 I I |
0025 402-07434 114.000 Mg | 130.00000 14820.00] 122.00000 13908.00]
HMA SURFACE, TYPE C I | |
0026 402-07439 190.000 Mg | 81.00000 15390.00] 83.00000 15770.00]
HMA INTERMEDIATE, TYPE C I I |
0027 402-07442 1013.000 Mg | 73.00000 73949.00] 67.00000 67871.00]
HMA BASE, TYPE C I | |
0028 406-05520 1.100 Mg | 400.00000 440.00] 500.00000 550.00]
ASPHALT FOR TACK COAT | | |
0029 604-07902 18.300 m2 | 14500000 2653_50] 110.00000 2013.00]
CURB RAMP, CONCRETE, H I I |
0030 604-91531 306.000 m2 | 27.95000 8552.70] 32.00000 9792.00]
SIDEWALK, CONCRETE, 100 mm | | |
0031 605-06150 178.000 m | 4350000 7743.00] 55_00000 9790.00]
CURB AND GUTTER, C, CONCRETE I I |
0032 605-96305 31.000 m I 43.50000 1348.50] 60.00000 1860.00]
CURB AND GUTTER, CONCRETE, DEPRESSED | | |
0033 610-07712 111.000 m2 | 38.50000 4273.50] 42 50000 4717.50]
PCCP FOR APPROACHES, 150 mm I | |
0034 615-06490 11.000 EACH | 115.00000 1265.00] 115.00000 1265.00]
RIGHT OF WAY MARKER I I |
0035 615-06505 2.000 EACH | 495.00000 990.00] 495.00000 990.00]
MONUMENT, B I | |
0036 616-02320 614.000 m2 | 3.00000 1842.00] 2.00000 1228.00]
GEOTEXTILES I I |

0037 616-05689 178.000 Mg | 26.50000 4717.00] 35.00000 6230.00]

| | |

RIPRAP, CLASS 2



TEMPORARY PAVEMENT MARKING, REMOVABLE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 150 -4
TABULATION OF BIDS
ROUTE : 62
CALL ORDER : 150 CONTRACT ID : R -26456-C COUNTIES : POSEY
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1057095 IC 2 ) 35-1878024 | )
|BLANKENBERGER BROTHERS INC  |RAGLE, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0038 616-06405 184.000 Mg | 25.75000 4738.00] 35.00000 6440.00]
RIPRAP, REVETMENT | | |
0039 621-01004 2.000 EACH | 690.00000 1380.00] 690.00000 1380.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0040 621-06560 3035.000 m2 | 0.88000 2670.80] 0.88000 2670.80]
MULCHED SEEDING, U | I |
0041 621-06574 25.000 m2 | 63.50000 1587.50] 63.50000 1587.50]
SODDING I I |
0042 622-91786 130.000 EACH | 10.00000 1300.00] 10.00000 1300.00]
SEEDLING I I |
0043 702-90915 1.000 m3 | 1300.00000 1300.00] 300.00000 300.00]
CONCRETE, A I I |
0044 714-03437 59.250 m2 | 920.00000 54510.00] 700.00000 41475.00]
WINGWALL, PRECAST, REINFORCED CONCRETE | I |
0045 714-06572 57.600 m I 6250.00000 360000.00] 6000.00000 345600.00]
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 4800 mm X 2400 mm I I |
0046 715-05149 25.800 m I 237.00000 6114.60] 130.00000 3354.00]
PIPE, TYPE 2, CIRCULAR, 300 mm I | |
0047 715-05152 148.000 m | 135.00000 19980.00] 140.00000 20720.00]
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0048 715-05154 43.500 m | 140.00000 6090.00] 160.00000 6960.00]|
PIPE, TYPE 2, CIRCULAR, 600 mm I | |
0049 720-45045 5.000 EACH | 150000000 7500.00] 2100.00000 10500.00]
INLET, J10 | | |
0050 720-45410 9.000 EACH | 1800.00000 16200.00] 3500.00000 31500.00]
MANHOLE, C4 I I |
0051 720-98174 2.000 EACH | 2125.00000 4250.00] 2500.00000 5000.00]
INLET, B15 | | |
0052 801-01851 LUMP |  25200.00000 25200.00]  50000.00000 50000.00]
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | | |
0053 801-03290 2.000 EACH | 295.00000 590.00] 295.00000 590.00]
CONSTRUCTION SIGN, C I I |
0054 801-04308 6.000 EACH | 395.00000 2370.00] 395.00000 2370.00]
ROAD CLOSURE SIGN ASSEMBLY I | |
0055 801-06207 965.000 m I 3.25000 3136.25] 3.25000 3136.25]
| | |
I I |

100 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 150 -5
TABULATION OF BIDS

ROUTE : 62
CALL ORDER : 150 CONTRACT ID : R -26456-C COUNTIES : POSEY
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1057095 IC 2 ) 35-1878024 1C )
| BLANKENBERGER BROTHERS INC |RAGLE, INC. |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0056 801-06640 18.000 EACH | 125.00000 2250.00] 125.00000 2250.00]
CONSTRUCTION SIGN, A | | |
0057 801-06645 6.000 EACH | 50.00000 300.00] 50.00000 300.00]
CONSTRUCTION SIGN, B | | |
0058 801-06775 LUMP | 8500.00000 8500.00] 9500.00000 9500.00]
MAINTAINING TRAFFIC | | |
0059 801-07023 1.000 EACH | 2500.00000 2500.00] 2500.00000 2500.00]
ENERGY ABSORBIBG TERMINAL, CZ, TL-2 | | |
0060 801-07119 55.000 m | 82.19000 4520.45] 82.19000 4520.45]
BARRICADE, 111-B | | |
0061 801-07612 14.400 m | 18.00000 259.20] 18.00000 259.20]
TEMPORARY PAVEMENT MARKING, 600 mm , | | |
STOP LINE | | |
0062 801-08401 100.000 m | 67.00000 6700.00] 100.00000 10000.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2 | | |
0063 801-08508 45.000 m | 75.00000 3375.00] 115.00000 5175.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2, | | |
ANCHORED | | |
0064 802-02158 2.000 EACH | 225.00000 450.00] 100.00000 200.00]
SIGN, PANEL, REMOVE AND REINSTALL | | |
0065 808-06716 900.000 m | 2.00000 1800.00] 2.00000 1800.00]
LINE, REMOVE | | |
0066 808-75240 56.000 m | 1.38000 77.28] 1.38000 77.28]|
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0067 808-75245 224.000 m | 1.38000 309.12] 1.38000 309.12]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0068 808-75320 2.000 EACH | 70.00000 140.00] 70.00000 140.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0069 808-75325 2.000 EACH | 75.00000 150.00] 75.00000 150.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0070 202-02240 1245.000 m2 | 11.42000 14217.90] 8.00000 9960.00]
PAVEMENT REMOVAL | | |
0071 203-02055 1223.000 m3 | 11.50000 14064.50] 18.00000 22014.00]
EMBANKMENT | | |
SECTION TOTALS | $ 998,475.00] $ 1,019,080.60] $
------------------------------------------ S
I

CONTRACT TOTALS $ 998,475.00] $ 1,019,080.60] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 170 -1
VENDOR RANKING
CALL ORDER : 170 CONTRACT ID : R -28834-B COUNTIES : GIBSON
LETTING DATE : 02/27/08 10:00 AM DISTRICT > 66
CONTRACT TIME : 11/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : Urban - Old Code PROJECT(S) : 0182011
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 627,835.00 100.0000%

2 35-1009310 DEIG BROTHERS LUMBER & CONSTR $ 629,223.59 100.2212%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 170 -2
TABULATION OF BIDS
ROUTE : SR 64
CALL ORDER : 170 CONTRACT ID : R -28834-B COUNTIES : GIBSON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 | 2 ) 35-1009310 | )
IE & B PAVING INC IDEIG BROTHERS LUMBER & CONST |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  17000.00000 17000.00]  23180.00000 23180.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 12.000 MOS | 1950.00000 23400.00] 142500000 17100.00]
FIELD OFFICE, B | I |
0003 105-08520 2.000 EACH | 190.00000 380.00] 53_50000 107.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 24.000 MOS | 75.00000 1800.00] 106.00000 254400
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 24.000 MOS | 297.00000 7128.00] 105.00000 2520.00]
LAPTOP COMPUTER SYSTEM | I I
0007 105-09199 12.000 MOS | 100.00000 1200.00] 53.50000 642.00]
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 110-01001 LUMP |  31300.00000 31300.00]  31000.00000 31000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0013 201-52370 LUMP |  10100.00000 10100.00]  10100.00000 10100.00]
CLEARING RIGHT OF WAY | I |
0014 202-02271 4.000 EACH | 600.00000 2400.00] 600.00000 2400.00]
HEADWALL, REMOVE I I |
0015 202-91385 3.000 EACH | 725.00000 2175.00] 725.00000 2175.00]
INLET, REMOVE I I |
0016 202-96133 273.600 m I 34.25000 9370.80] 34.25000 9370.80]
PIPE, REMOVE I I |
0017 203-02000 2385.000 m3 | 18.50000 44122 .50 18.50000 44122 .50
I I |

EXCAVATION, COMMON



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 170 -3
TABULATION OF BIDS
ROUTE : SR 64
CALL ORDER : 170 CONTRACT ID : R -28834-B COUNTIES : GIBSON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 l ) 35-1009310 1C )
IE & B PAVING INC IDEIG BROTHERS LUMBER & CONST |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0018 205-03371 70.000 m3 | 14..00000 980.00] 14.00000 980.00]
SEDIMENT REMOVE | | |
0019 205-06931 12.100 Mg | 40.50000 490.05] 40.50000 490._05]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0020 205-06933 26.000 EACH | 115.00000 2990.00] 123.00000 3198.00]
TEMPORARY DITCH INLET PROTECTION | | |
0021 205-06936 14.400 Mg | 34.00000 489.60] 34.00000 489 _60]
TEMPORARY SEDIMENT TRAP I | |
0022 205-06937 116.000 m I 10.00000 1160.00] 5.30000 614.80]
TEMPORARY SILT FENCE I I |
0023 207-08268 2309.000 m2 | 16.50000 38098.50] 16.50000 38098.50]
SUBGRADE TREATMENT, TYPE IV I | |
0024 211-07454 125.200 m3 | 29.50000 3693.40] 29.50000 3693.40]
STRUCTURE BACKFILL I I |
0025 213-08058 14.500 m3 | 168.00000 2436.00] 168.00000 2436.00]
FLOWABLE BACKFILL I | |
0026 301-07448 1114.100 Mg | 27.80000 30971.98] 27.80000 30971.98]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0027 306-08043 259.200 m2 | 12.00000 3110.40] 9.50000 2462 .40
MILLING, TRANSITION I | |
0028 402-07433 412.000 Mg | 73.00000 30076.00] 78.00000 32136.00]
HMA SURFACE, TYPE B | | |
0029 402-07438 111.800 Mg | 85.00000 9503.00]| 91.00000 10173.80]
HMA INTERMEDIATE, TYPE B I I |
0030 402-07440 134.000 Mg | 7450000 9983.00] 79.75000 10686.50]
HMA BASE, TYPE A | | |
0031 402-07441 373.800 Mg | 78.50000 29343.30] 84_00000 31399.20]
HMA BASE, TYPE B I I |
0032 402-07451 553.900 Mg | 65.00000 36003.50] 69.50000 38496.05]
HMA WEDGE AND LEVEL, TYPE B | | |
0033 406-05520 2.900 Mg | 402.00000 1165.80] 430.00000 1247.00]
ASPHALT FOR TACK COAT I | |
0034 601-61390 2.000 EACH | 75.00000 150.00] 80.00000 160.00]
GUARDRAIL TERMINAL END SECTION, CURVED, | I |
SINGLE FACE, GALVANIZED I I |
0035 601-99105 5.715 m I 70.00000 400.05] 75.00000 428_63]
GUARDRAIL, W BEAM, 1.905 m SPACING I I |
0036 610-07486 358.200 Mg | 115.00000 41193.00] 123.00000 44058.60]|
I I |

HVMA FOR APPROACHES, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 170 -4
TABULATION OF BIDS
ROUTE : SR 64
CALL ORDER : 170 CONTRACT ID : R -28834-B COUNTIES : GIBSON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 | 2 ) 35-1009310 1C )
|E & B PAVING INC |IDEIG BROTHERS LUMBER & CONST |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0037 610-07712 115.800 m2 | 42 .00000 4863.60] 42 .00000 4863.60]
PCCP FOR APPROACHES, 150 mm | | |
0038 611-06497 6.000 EACH | 195.00000 1170.00] 210.00000 1260.00]
MAILBOX ASSEMBLY, SINGLE | | |
0039 611-06498 2.000 EACH | 275.00000 550.00] 295.00000 590.00]
MAILBOX ASSEMBLY, DOUBLE | | |
0040 615-06490 17.000 EACH | 129.00000 2193.00] 138.00000 2346.00]
RIGHT OF WAY MARKER | | |
0041 615-06505 11.000 EACH | 610.00000 6710.00] 655.00000 7205.00]
MONUMENT, B | | |
0042 616-02320 36.000 m2 | 3.60000 129.60] 3.60000 129.60]
GEOTEXTILES | | |
0043 616-06405 43.200 Mg | 52.50000 2268.00] 52.50000 2268.00]
RIPRAP, REVETMENT | | |
0044 621-06574 3970.000 m2 | 3.25000 12902.50] 3.50000 13895.00]
SODDING | | |
0046 715-05149 181.200 m | 85.10000 15420.12] 85.10000 15420.12]
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0047 715-05151 76.100 m | 95.00000 7229.50] 95.00000 7229.50]
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0048 715-05152 107.800 m | 119.00000 12828.20] 119.00000 12828.20]
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0049 715-05153 37.600 m | 143.00000 5376.80] 143.00000 5376.80]
PIPE, TYPE 2, CIRCULAR, 525 mm | | |
0050 715-05169 55.000 m | 102.00000 5610.00] 102.00000 5610.00]
PIPE, TYPE 3, CIRCULAR, 375 mm | | |
0051 715-05327 78.500 m | 202.50000 15896.25] 202.50000 15896.25]
PIPE, TYPE 2, DEFORMED, MIN. AREA 0.17 | | |
m2 | I |
0052 715-05331 34.500 m | 210.00000 7245.00] 210.00000 7245.00]
PIPE, TYPE 2, DEFORMED, MIN. AREA 0.31 | | |
m2 I I |
0053 715-05950 1.000 EACH | 6920.00000 6920.00] 6920.00000 6920.00]
GRATED BOX END SECTION, II, 6:1, 800 mm | | |
X 500 mm | | |
0054 715-26799 1.000 EACH | 4415.00000 4415.00] 4415.00000 4415.00]
GRATED BOX END SECTION, I, 4:1, 525 mm | | |
X 375 mm | | |
0055 715-46005 8.000 EACH | 430.00000 3440.00] 430.00000 3440.00]
I I |

PIPE END SECTION, 375 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 170 -5
TABULATION OF BIDS
ROUTE : SR 64
CALL ORDER : 170 CONTRACT ID : R -28834-B COUNTIES : GIBSON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1009310 I1( )
|IE & B PAVING INC |IDEIG BROTHERS LUMBER & CONST |
LINE NO 7/ ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0056 720-44000 4.000 EACH | 885.00000 3540.00] 885.00000 3540.00]
CASTING, ADJUST TO GRADE | | |
0057 720-45130 3.000 EACH | 1925.00000 5775.00] 1925.00000 5775.00]
INLET, E7, MODIFIED | | |
0058 720-45135 14.000 EACH | 2025.00000 28350.00] 2025.00000 28350.00]
INLET, F7, MODIFIED | | |
0059 720-45410 1.000 EACH | 2680.00000 2680.00] 2680.00000 2680.00]
MANHOLE, C4 | | |
0060 720-94612 1.000 EACH | 3690.00000 3690.00] 3690.00000 3690.00]
MANHOLE, K4 | | |
0061 720-95310 7.000 EACH | 3520.00000 24640.00] 3520.00000 24640.00]
INLET, P12A, MODIFIED | | |
0062 801-03290 2.000 EACH | 195.00000 390.00] 210.00000 420.00]
CONSTRUCTION SIGN, C | | |
0063 801-06203 1324.000 m | 1.25000 1655.00] 1.30000 1721.20]
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0064 801-06207 993.000 m | 4.25000 4220.25] 3.70000 3674.10]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0065 801-06640 14.000 EACH | 195.00000 2730.00] 210.00000 2940.00]
CONSTRUCTION SIGN, A | | |
0066 801-06775 LUMP | 29693.60000 29693.60] 22500.00000 22500.00]
MAINTAINING TRAFFIC | | |
0067 802-05701 16.850 m | 46.50000 783.53] 49.75000 838.29]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0068 802-05702 6.100 m | 30.50000 186.05] 32.60000 198.86]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | | |
0069 802-76025 2.589 m2 | 266.00000 688.67] 285.00000 737.87]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0070 802-76045 1.013 m2 | 215.00000 217.80] 230.00000 232.99]
SIGN, SHEET ENCAPSULATED LENS WITH | | |
LEGEND, 3.18 mm THICKNESS | | |
0071 808-06703 895.000 m | 1.20000 1074.00] 1.30000 1163.50]
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0072 808-06716 993.000 m | 1.25000 1241.25] 1.30000 1290.90]
I I |

LINE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 170 -6
TABULATION OF BIDS
ROUTE : SR 64
CALL ORDER : 170 CONTRACT ID : R -28834-B COUNTIES : GIBSON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1009310 I1( )
|[E & B PAVING INC |DEIG BROTHERS LUMBER & CONST |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
----------------------------------------- P
0073 808-75245 817.000 m | 1.20000 980.40] 1.30000 1062.10]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0074 808-75297 4.300 m | 105.00000 451.50] 112.00000 481.60]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0075 808-75996 28.000 EACH | 20.00000 560.00] 81.25000 2275.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE I | |
0076 808-75998 33.000 EACH | 38.00000 1254.00] 40.60000 1339.80]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0077 303-02051 50.000 Mg | 29.75000 1487.50] 29.75000 1487.50]
STONE, 2 | | |
0078 715-08305 16.000 Mg | 235.00000 3760.00] 235.00000 3760.00]
HMA FOR STRUCTURE INSTALLATION, TYPE B | | |
SECTION TOTALS | $ 627,835.00] $ 629,223.59] $
————————————————————————————————————————— MM MOt S
CONTRACT TOTALS | $ 627,835.00] $ 629,223.59] $




CALL ORDER
LETTING DATE

INDIANA

180 CONTRACT
02/27/08 10:00 AM DISTRICT

CONTRACT TIME :

CONTRACT DESCRIPTION : URBAN

SET-ASIDE :

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
R -28905-B

64
07/01/09 COMPLETION DATE

RANK VENDOR NO./NAME

1 35-1120685
2 35-0918397

WALSH & KELLY INC
RIETH RILEY CONSTRUCTION

DATE : 03/07/08
PAGE : 180 -1
COUNTIES : LAKE
PROJECT(S) : 9945046
TOTAL % OVER
BID LOW BID
$ 9,991,334.02 100.0000%

$ 10,103,595.00 101.1236%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 180 -2
TABULATION OF BIDS
ROUTE : 169TH STREET

CALL ORDER : 180 CONTRACT ID : R -28905-B COUNTIES : LAKE
LETTING DATE : 02/27/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :

IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 ROAD RECONSTRUCTION
| | |
0001 105-06845 LUMP |  32500.00000 32500.00] 150000.00000 150000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07040 18.000 MOS | 2500.00000 45000.00] 3000.00000 54000.00]
FIELD OFFICE, C | I |
0003 105-09198 36.000 MOS | 475.00000 17100.00] 300.00000 10800.00]
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 18.000 MOS | 225.00000 4050.00]| 120.00000 2160.00]
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP | 498750.00000 498750.00] 505093 .98000 505093.98]
MOBILIZATION AND DEMOBILIZATION I I |
0011 201-52370 LUMP | 150000.00000 150000.00] 270615.54000 270615.54]
CLEARING RIGHT OF WAY | | |
0012 202-02240 8098.000 m2 | 13.00000 105274.00] 14.98000 121308.04]
PAVEMENT REMOVAL I I |
0013 202-02273 273.000 m2 | 10.00000 2730.00] 26.31000 7182.63]
CENTER CURB, CONCRETE, REMOVE | | |
0014 202-02274 144.000 m | 30.00000 4320.00] 19.73000 2841.12]
CURB, CONCRETE, INTEGRAL, REMOVE I | |
0015 202-02279 3052.000 m I 20.00000 61040.00] 2460000 75079.20]
CURB AND GUTTER, REMOVE I I |
0016 202-04089 35.000 EACH | 32.00000 1120.00] 32.00000 1120.00]
SIGN, SHEET, REMOVE I | |
0017 202-52710 4549.000 m2 | 7.50000 34117.50] 11.35000 51631.15]
SIDEWALK, CONCRETE, REMOVE I I |
0018 202-91385 32.000 EACH | 100.00000 3200.00] 100.00000 3200.00]
| | |

INLET, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 180 -3
TABULATION OF BIDS
ROUTE : 169TH STREET
CALL ORDER : 180 CONTRACT ID : R -28905-B COUNTIES : LAKE
LETTING DATE : 02/27/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0019 202-91840 59.000 m | 35.00000 2065.00] 16.40000 967.60]
FENCE, CHAIN LINK, REMOVE | | |
0020 202-93047 21.000 EACH | 250.00000 5250.00]| 250.00000 5250.00]|
MANHOLE, REMOVE I I |
0022 202-96133 1685.000 m I 4.00000 6740.00] 4.00000 6740.00]
PIPE, REMOVE | | |
0023 202-96632 3.000 EACH | 2320.00000 6960.00] 2320.00000 6960.00]|
TRAFFIC SIGNALS AND EQUIPMENT, REMOVE | | |
0024 203-02000 18460.000 m3 | 28.00000 516880.00] 32.00000 590720.00]
EXCAVATION, COMMON I I |
0025 203-95673 917.000 m3 | 27.50000 25217.50] 56.76000 52048.92|
BACKFILL, GRANULAR , COMPACTED | | |
0026 207-08264 47987.000 m2 | 4.50000 215941.50] 1.60000 76779.20]
SUBGRADE TREATMENT, TYPE 11 I I |
0027 210-05815 1.000 EACH | 621.00000 621.00] 621.00000 621.00]
LIGHTING , CONTROL CABINET FOUNDATION | | |
0028 211-07454 17754.000 m3 | 0.01000 177.54] 0.01000 177.54]
STRUCTURE BACKFILL I I |
0029 301-07448 2436.000 Mg | 33.00000 80388.00] 60.69000 147840.84]
COMPACTED AGGREGATE, NO. 53, BASE I | |
0030 306-08034 6331.000 m2 | 3.00000 18993.00] 3.00000 18993.00]
MILLING, ASPHALT, 38 mm | | |
0034 402-07432 167.000 Mg | 110.00000 18370.00] 86.66000 14472.22]
HMA SURFACE, TYPE A I I |
0035 402-07433 415.000 Mg | 95.00000 39425.00] 80.79000 33527.85]
HMA SURFACE, TYPE B | | |
0036 402-07435 278.000 Mg | 90.00000 25020.00] 70.02000 19465.56]
HMA INTERMEDIATE, TYPE A I I |
0037 402-07441 462.000 Mg | 90.00000 41580.00] 59.30000 27396.60]
HMA BASE, TYPE B | | |
0038 406-05520 42.000 Mg | 1200.00000 50400.00] 717.31000 30127.02]
ASPHALT FOR TACK COAT I | |
0039 601-95434 7.000 m I 1980.00000 13860.00] 1980.00000 13860.00]
HANDRAIL, STEEL PIPE, 37.5 mm I I |
0040 604-06070 4421.000 m2 | 58.00000 256418.00]| 57.07000 252306.47]
SIDEWALK, CONCRETE I | |
0041 604-07894 8.000 m2 | 180.00000 1440.00] 148.57000 1188.56]
CURB RAMP, CONCRETE, A I I |
0042 604-07897 339.000 m2 | 180.00000 61020.00] 183.39000 62169.21]
| | |

CURB RAMP, CONCRETE, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 180 -4
TABULATION OF BIDS
ROUTE : 169TH STREET
CALL ORDER : 180 CONTRACT ID : R -28905-B COUNTIES : LAKE
LETTING DATE : 02/27/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0043 604-07900 68.000 m2 | 180.00000 12240.00] 140.55000 9557.40]
CURB RAMP, CONCRETE, F | | |
0044 604-07901 32.000 m2 | 180.00000 5760.00]| 253.84000 8122.88]|
CURB RAMP, CONCRETE, G I I |
0045 604-07902 53.000 m2 | 180.00000 9540.00] 165.95000 8795.35]
CURB RAMP, CONCRETE, H | | |
0046 604-44251 2.000 m3 | 2700.00000 5400.00] 3100.00000 6200.00]
STEPS, CONCRETE I | |
0047 604-91531 193.000 m2 | 70.00000 13510.00] 86.15000 16626.95]
SIDEWALK, CONCRETE, 100 mm I I |
0048 605-06120 551.000 m I 70.00000 38570.00] 58.27000 32106.77]
CURB, CONCRETE I | |
0049 605-06150 2769.000 m I 85.00000 235365.00]| 63.26000 175166.94]
CURB AND GUTTER, C, CONCRETE I I |
0050 605-96305 656.000 m I 85.00000 55760.00] 51.07000 33501.92]
CURB AND GUTTER, CONCRETE, DEPRESSED I | |
0051 610-07712 1727.000 m2 | 72.00000 12434400 59.00000 101893.00]
PCCP FOR APPROACHES, 150 mm I I |
0052 610-08462 362.000 m2 | 95_00000 34390.00] 59_70000 21611.40]
PCCP FPR APPROACHES, 200 mm I | |
0053 615-06505 11.000 EACH | 675.00000 7425.00] 675.00000 7425.00]|
MONUMENT, B | | |
0054 621-01004 1.000 EACH | 450.00000 450.00] 450.00000 450_00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0055 621-06560 1610.000 m2 | 0.95000 1529.50] 0.95000 1529.50]
MULCHED SEEDING, U | | |
0056 621-06575 7961.000 m2 | 3.74000 29774.14] 3.74000 2977414
SODDING, NURSERY I I |
0057 714-44240 8.000 m3 | 1400.00000 11200.00] 750.00000 6000.00]|
CONCRETE, A, STRUCTURES | I |
0058 715-03025 10.000 EACH | 6500.00000 65000.00] 6500.00000 65000.00]
SANITARY MANHOLE I I |
0059 715-05024 187.000 m I 560.00000 104720.00]| 560.00000 104720.00]
PIPE, TYPE 2, CIRCULAR, 900 mm I I |
0061 715-05146 4.000 m I 170.00000 680.00] 170.00000 680.00]
PIPE, TYPE 2, CIRCULAR, 150 mm I I |
0062 715-05148 8.000 m I 225.00000 1800.00] 225.00000 1800.00]
I I |

PIPE, TYPE 2, CIRCULAR, 250 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 180 -5
TABULATION OF BIDS
ROUTE : 169TH STREET

CALL ORDER : 180 CONTRACT ID : R -28905-B COUNTIES : LAKE
LETTING DATE : 02/27/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
IWALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ gy
0063 715-05149 1973.000 m | 125.00000 246625.00] 125.00000 246625.00]
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0064 715-05151 227.000 m | 150.00000 34050.00] 150.00000 34050.00]
PIPE, TYPE 2, CIRCULAR, 375 mm I | 1
0065 715-05153 64.000 m I 315.00000 20160.00] 315.00000 20160.00]
PIPE, TYPE 2, CIRCULAR, 525 mm | | |
0066 715-05154 310.000 m | 325.00000 100750.00] 325.00000 100750.00]
PIPE, TYPE 2, CIRCULAR, 600 mm | I 1
0067 715-05156 680.000 m I 500.00000 340000.00] 500.00000 340000.00]
PIPE, TYPE 2, CIRCULAR, 750 mm I | |
0068 715-05159 190.000 m | 580.00000 110200.00] 580.00000 110200.00]
PIPE, TYPE 2, CIRCULAR, 1050 mm | | I
0069 715-05161 174.000 m | 1200.00000 208800.00] 1200.00000 208800.00]
PIPE, TYPE 2, CIRCULAR, 1200 mm I | |
0070 715-05162 184.000 m | 1240.00000 228160.00] 1240.00000 228160.00]
PIPE, TYPE 2, CIRCULAR, 1350 mm | | I
0071 715-05408 17.000 m | 200.00000 3400.00] 200.00000 3400.00]
PIPE, SANITARY SEWER, 200 mm I | |
0072 715-05409 12.000 m | 200.00000 2400.00] 200.00000 2400.00]
PIPE, SANITARY SEWER, 250 mm | | I
0073 715-05411 17.000 m | 350.00000 5950.00] 350.00000 5950.00]
PIPE, SANITARY SEWER, 300 mm I | |
0074 715-05412 484.000 m | 285.00000 137940.00] 285.00000 137940.00]
PIPE, SANITARY SEWER, 375 mm I | 1
0075 715-05413 111.000 m I 425.00000 47175.00] 425.00000 47175.00]
PIPE, SANITARY SEWER, 450 mm | | |
0076 715-05415 110.000 m | 775.00000 85250.00] 775.00000 85250.00]
PIPE, SANITARY SEWER, 600 mm I | 1
0077 715-05417 162.000 m I 1055.00000 170910.00] 1055 .00000 170910.00]
PIPE, SANITARY SEWER, 750 mm | | |
0078 715-05751 3.000 EACH | 5500 .00000 16500.00] 5500.00000 16500.00]
BUTTERFLY , VALVE, 600 | | |
0079 715-06692 616.000 m | 60.00000 36960.00] 60.00000 36960.00]
LATERAL , RECONNECTION I | |
0080 715-93913 16.000 m | 300.00000 4800.00] 300.00000 4800.00]
WATER MAIN, 200 mm | | I
0081 720-04666 7.000 EACH | 1750.00000 12250.00] 1750.00000 12250.00]
CATCH BASIN , R13, MODIFIED I | |
0082 720-44000 7.000 EACH | 250.00000 1750.00] 250.00000 1750.00]
| | |

CASTING, ADJUST TO GRADE



WATER SERVICE , DOMESTIC, 25 mm,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 180 -6
TABULATION OF BIDS
ROUTE : 169TH STREET
CALL ORDER : 180 CONTRACT ID : R -28905-B COUNTIES : LAKE
LETTING DATE : 02/27/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
l 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0083 720-44025 7.000 EACH | 500.00000 3500.00] 500.00000 3500.00]
CASTING, 4, FURNISH AND ADJUST TO GRADE | | |
0084 720-45075 8.000 EACH | 1350.00000 10800.00] 1350.00000 10800.00]
INLET, R13 I I |
0085 720-45410 10.000 EACH | 2150.00000 21500.00] 2150.00000 21500.00]
MANHOLE, C4 | | |
0086 720-91973 21.000 EACH | 2750.00000 57750.00] 2750.00000 57750.00]
MANHOLE, H4 I | |
0087 720-93501 4.000 EACH | 24500.00000 98000.00]  24500.00000 98000.00]
MANHOLE, L4 I I |
0088 720-94612 7.000 EACH |  12000.00000 84000.00]  12000.00000 84000.00]
MANHOLE, K4 I | |
0089 720-96999 12.000 EACH | 3750.00000 45000.00] 3750.00000 45000.00]
FIRE HYDRANT ASSEMBLY I I |
0090 720-98174 25.000 EACH | 2100.00000 52500.00] 2100.00000 52500.00]
INLET, B15 | | |
0091 720-98555 18.000 EACH | 2100.00000 37800.00] 2100.00000 37800.00]
INLET, C15 I I |
0092 720-99416 19.000 EACH | 2850.00000 54150.00] 2850.00000 54150.00]
CATCH BASIN, B15 I | |
0093 720-99417 18.000 EACH | 2850.00000 51300.00] 2850.00000 51300.00]
CATCH BASIN, C15 | | |
0094 720-99417 1.000 EACH | 2950.00000 2950.00] 2950.00000 2950.00]
CATCH BASIN, C15 , MODIFIED I I |
0095 732-01525 8.000 EACH | 50.00000 400.00] 50.00000 400.00]
VALVE BOX , REMOVE | | |
0097 732-04751 3.000 EACH | 5500.00000 16500.00] 5500.00000 16500.00]
WATER SERVICE , COMMERCIAL 100 mm, (D-1 | I |
P) | | |
0098 732-04751 5.000 EACH | 5000.00000 25000.00] 5000.00000 25000.00]
WATER SERVICE , COMMERCIAL 50 mm, | I |
GREATER THAN 6 m I | |
0099 732-04751 11.000 EACH | 3500.00000 38500.00] 3500.00000 38500.00]
WATER SERVICE , COMMERCIAL 50mm LESS I I |
THAN 6 m, COPPER I I |
0100 732-04751 17.000 EACH | 925.00000 15725.00] 925.00000 15725.00]
WATER SERVICE , DOMESTIC 25 mm, LESS I I |
THAN 6 m (COPPER) I I |
0101 732-04751 17.000 EACH | 1800.00000 30600.00] 1800.00000 30600.00]
| | |
| | |

GREATER THAN 6 m



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 180 -7
TABULATION OF BIDS
ROUTE : 169TH STREET
CALL ORDER - 180 CONTRACT ID : R -28905-B COUNTIES : LAKE
LETTING DATE : 02/27/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
|JWALSH & KELLY INC |RIETH RILEY CONSTRUCTION |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0102 732-04964 1704.000 m | 365.00000 621960.00] 365.00000 621960.00]
WATER MAIN , DUCTILE IRON, 600 mm | | |
0103 732-04996 10.000 EACH | 3500.00000 35000.00] 3500.00000 35000.00]
CUT , EXISTING WATER LINE, CUT & CAP | | |
0104 732-07826 10.000 EACH | 250.00000 2500.00] 250.00000 2500.00]
BUFFALO BOX AND METER | | |
0105 732-08419 17.000 m2 | 246.25000 4186.25] 246.25000 4186.25]
MODULAR BLOCK WALL | | |
0106 732-08421 17.000 m2 | 444 75000 7560.75] 639.86000 10877.62]
MODULAR BLOCK WALL ERECTION | | |
0107 732-91738 21.000 m | 400.00000 8400.00] 400.00000 8400.00]
WATER MAIN, DUCTILE IRON, 150 mm | | |
0108 732-96670 40.000 m | 300.00000 12000.00] 300.00000 12000.00]
WATER MAIN, DUCTILE IRON, 300 mm | | |
0109 732-97009 12.000 EACH | 500.00000 6000.00] 500.00000 6000.00]
FIRE HYDRANT ASSEMBLY, REMOVE | | |
0110 801-01505 1.000 EACH | 169.00000 169.00] 169.00000 169.00]
TEMPORARY PAVEMENT MESSAGE MARKINGS, | | |
WORD (ONLY) | | |
0111 801-03290 4.000 EACH | 199.00000 796.00] 199.00000 796.00]
CONSTRUCTION SIGN, C | | |
0112 801-04308 15.000 EACH | 375.00000 5625.00] 375.00000 5625.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0113 801-06203 6000.000 m | 0.39000 2340.00] 0.39000 2340.00]
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0114 801-06207 18844.000 m | 2.98000 56155.12] 2.98000 56155.12]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0115 801-06211 35.000 EACH | 57.00000 1995.00] 57.00000 1995.00]
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
REMOVABLE, LANE INDICATION ARROW | | |
0116 801-06212 1.000 EACH | 74.00000 74.00] 74.00000 74.00]
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
REMOVABLE, WORD (ONLY) | | |
0117 801-06218 136.000 m | 17.88000 2431.68] 17.88000 2431.68]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
REMOVABLE, 600 mm | | |
0118 801-06625 7.000 EACH | 105.00000 735.00] 105.00000 735.00]
I I |

DETOUR ROUTE MARKER ASSEMBLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 180 -8
TABULATION OF BIDS
ROUTE : 169TH STREET
CALL ORDER - 180 CONTRACT ID : R -28905-B COUNTIES : LAKE
LETTING DATE : 02/27/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
| 1 ) 35-1120685 IC 2 ) 35-0918397 | )
|JWALSH & KELLY INC |RIETH RILEY CONSTRUCTION |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0119 801-06640 58.000 EACH | 265.00000 15370.00] 265.00000 15370.00]
CONSTRUCTION SIGN, A | | |
0120 801-06645 50.000 EACH | 71.00000 3550.00] 71.00000 3550.00]
CONSTRUCTION SIGN, B | | |
0121 801-06710 1260.000 DAY | 5.00000 6300.00] 5.00000 6300.00]
FLASHING ARROW SIGN | | |
0122 801-06775 LUMP | 81500.00000 81500.00] 252468.95000 252468.95]
MAINTAINING TRAFFIC | | |
0123 801-07118 414.000 m | 42 65000 17657.10] 42 65000 17657.10]
BARRICADE, I111-A | | |
0124 801-07119 50.000 m | 45_.93000 2296.50] 45_.93000 2296.50]
BARRICADE, 111-B | | |
0125 801-08401 79.000 m | 143.99000 11375.21] 125.20000 9890.80]
TEMPORARY TRAFFIC BARRIER, TYPE 2 | | |
0126 801-94295 20.000 EACH | 102.00000 2040.00] 102.00000 2040.00]
SIGNAL HEAD, RELOCATE | | |
0127 802-01986 92.000 m | 4264000 3922.88] 42 .64000 3922.88]
POLE, STEEL GALVANIZED, 59.4 mm | | |
0128 802-05701 304.000 m | 36.08000 10968.32] 36.08000 10968.32]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0129 802-07059 40.000 EACH | 32.00000 1280.00] 32.00000 1280.00]
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0130 802-76025 64.000 m2 | 142.30000 9107.20] 142.30000 9107.20]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0131 802-97812 48.000 EACH | 115.00000 5520.00] 115.00000 5520.00]
STREET NAME IDENTIFICATION SIGN , | | |
GROUND MOUNTED | | |
0132 802-97812 11.000 EACH | 152.00000 1672.00] 152.00000 1672.00]
STREET NAME IDENTIFICATION SIGN , | | |
OVERHEAD | | |
0133 805-01815 4.000 EACH | 2000.00000 8000.00] 2000.00000 8000.00]
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0134 805-01816 7.000 EACH | 810.00000 5670.00] 810.00000 5670.00]
SIGNAL SUPPORT FOUNDATION, 900 mm X 900 | | |
mm X 2500 mm | | |
0135 805-01842 35.000 EACH | 545.00000 19075.00] 545.00000 19075.00]
I I |

HANDHOLE, SIGNAL



TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 180 -9
TABULATION OF BIDS
ROUTE : 169TH STREET
CALL ORDER : 180 CONTRACT ID : R -28905-B COUNTIES : LAKE
LETTING DATE : 02/27/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
l 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0136 805-02087 LUMP | 1200.00000 1200.00] 1200.00000 1200.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL | | |
EQUIPMENT | | |
0137 805-02151 20.000 EACH | 912.00000 18240.00] 912.00000 18240.00]
PEDESTRIAN SIGNAL HEAD WITH I I |
INTERNATIONAL SYMBOLS, 305 mm | | |
0138 805-02373 1996.000 m | 8.69000 17345.24] 8.69000 17345.24]
INTERCONNECT CABLE, FIBER OPTIC I I |
0139 805-02426 730.000 m I 26.08000 19038.40] 26.08000 19038.40]
WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, | I |
IN CONDUIT, 4 1C I I |
0140 805-02595 8.000 EACH | 85.00000 680.00] 85.00000 680.00]
CONTROLLER, RESET TIMING I I |
0141 805-02658 290.000 m I 3.97000 1151.30] 3.97000 1151.30]
CABLE, COAXIAL I I |
0142 805-04133 1.000 EACH | 780.00000 780.00] 780.00000 780.00]
SIGNAL PEDESTAL, 3.6 m I I |
0143 805-04782 2.000 EACH | 19750.00000 39500.00]  19750.00000 39500.00]
VIDEO VEHICLE DETECTOR SYSTEM I I |
0144 805-05673 4.000 EACH | 5123.00000 20492.00] 5123.00000 20492_00]
SIGNAL AND LIGHTING COMBINATION | | |
STRUCTURE, , 12.2m SIGNAL ARM | | |
0145 805-05673 1.000 EACH | 4421.00000 4421 .00 4421.00000 4421.00]
SIGNAL AND LIGHTING COMBINATION I I |
STRUCTURE, , 6.1m SIGNAL ARM I I |
0146 805-05673 2.000 EACH | 4612.00000 9224.00] 4612.00000 9224.00]|
SIGNAL AND LIGHTING COMBINATION | | |
STRUCTURE, , 7.6m SIGNAL ARM I I I
0147 805-06592 2830.000 m I 33.49000 94776.70] 33.49000 94776.70]
CONDUIT, STEEL, GALVANIZED, 50mm | | |
0148 805-78106 1.000 EACH |  18601.00000 18601.00]  18601.00000 18601.00]
CONTROLLER AND CABINET, MASTER, MENU I | |
DRIVEN, 8 PHASE I I |
0149 805-78109 2.000 EACH | 12851.00000 25702.00]  12851.00000 25702.00]
CONTROLLER AND CABINET, SECONDARY, MENU | I |
DRIVEN, 8 PHASE | | |
0150 805-78205 18.000 EACH | 971.00000 17478.00] 971.00000 17478.00]
| | |
I I |

AMBER, GREEN



TEMPORARY SIGNAL

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 180 -10
TABULATION OF BIDS
ROUTE : 169TH STREET
CALL ORDER : 180 CONTRACT ID : R -28905-B COUNTIES : LAKE
LETTING DATE : 02/27/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
l 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0151 805-78215 4.000 EACH | 871.00000 3484.00] 871.00000 3484.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER ARROW, GREEN ARROW | | |
0152 805-78230 4.000 EACH | 1361.00000 5444.00| 1361.00000 5444 .00
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0153 805-78370 20.000 EACH | 121.00000 2420.00] 121.00000 2420.00]
PEDESTRIAN PUSH BUTTON I | |
0154 805-78415 4.000 EACH | 1341.00000 5364.00]| 1341.00000 5364.00]
SPAN, CATENARY, AND TETHER I I |
0155 805-78445 3.000 EACH | 488.00000 1464.00] 488.00000 1464 _00]
SIGNAL SERVICE I | |
0156 805-78467 60.000 m I 6.56000 393.60] 6.56000 393.60]
SIGNAL CABLE, 3C 8GA. I I |
0157 805-78470 1665.000 m I 1.12000 1864.80] 1.12000 1864.80]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I | |
0158 805-78480 1063.000 m I 2.89000 3072.07] 2.89000 3072.07]
SIGNAL CABLE, 3C 14GA. I I |
0159 805-78485 1201.000 m I 3.31000 3975.31] 3.31000 3975.31]
SIGNAL CABLE, 5C 14GA. I | |
0160 805-78490 406.000 m | 3.64000 1477.84] 3.64000 1477._84]
SIGNAL CABLE, 7C 14GA. | | |
0161 805-78510 501.000 m | 2.66000 1332.66] 2.66000 1332.66]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0162 805-78785 10.000 EACH | 481.00000 4810.00] 481.00000 4810.00]
SIGNAL DETECTOR HOUSING | | |
0163 805-78795 573.000 m | 29.13000 16691.49] 29.13000 16691.49]
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0164 805-78900 1.000 EACH | 441.00000 441.00] 441.00000 441._00]
PEDESTAL FOUNDATION, A | | |
0165 805-78925 3.000 EACH | 741.00000 2223.00] 741.00000 2223.00]
CONTROLLER CABINET FOUNDATION, P1 I | |
0166 805-81060 4.000 EACH | 4921.00000 19684.00] 4921.00000 19684.00]
SIGNAL STRAIN POLE, STEEL, 11.0 m I I |
0167 805-86900 4.000 EACH | 321.00000 1284.00] 321.00000 1284.00]
JUNCTION BOX I | |
0168 805-92504 5.000 EACH | 302.00000 1510.00] 302.00000 1510.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0169 806-06539 LUMP |  36321.00000 36321.00] 36321.00000 36321.00]
| | |

INSTALLATION, MAINTAIN



LINE, THERMOPLASTIC, BROKEN, WHITE,
100mm

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 180 -11
TABULATION OF BIDS
ROUTE : 169TH STREET
CALL ORDER - 180 CONTRACT ID : R -28905-B COUNTIES : LAKE
LETTING DATE : 02/27/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
| 1 ) 35-1120685 IC 2 ) 35-0918397 | )
|JWALSH & KELLY INC |RIETH RILEY CONSTRUCTION |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0170 807-01878 61.000 EACH | 265.00000 16165.00] 265.00000 16165.00]
LUMINAIRE, ROADWAY, HIGH PRESSURE | | |
SODIUM, 250 WATT | | |
0171 807-02191 3.000 EACH | 545.00000 1635.00] 545.00000 1635.00]
HANDHOLE, LIGHTING | | |
0172 807-02194 1.000 EACH | 5320.00000 5320.00] 5320.00000 5320.00]
SERVICE POINT, 11, MODIFIED | | |
0173 807-02428 54_.000 EACH | 710.00000 38340.00] 710.00000 38340.00]
LIGHTING FOUNDATION, CONCRETE, WITH | | |
GROUNDING, 750 mm X 750 mm X 2450 mm | | |
0174 807-02781 7.000 EACH | 435.00000 3045.00] 435.00000 3045.00]
LUMINAIRE MAST ARM, 3.1 m | | |
0175 807-04651 1489.000 m | 2.66000 3960.74] 2.66000 3960.74]
WIRE , AWG, MTW, THHW, THWN, GASOLINE | | |
AND OIL | | |
0176 807-06935 12.000 EACH | 23.00000 276.00] 23.00000 276.00]
INSULATION LINK, WATERPROOFED | | |
0177 807-07580 2515.000 m | 25.75000 64761.25] 25.75000 64761.25]
WIRE, NO. 4, COPPER, IN PLASTIC DUCT, | | |
IN TRENCH, 4 1/C | | |
0178 807-83492 54.000 EACH | 1120.00000 60480.00] 1120.00000 60480.00]
LIGHT POLE, 9.1 m E.M.H., 3.1 m MAST | | |
ARM, ANCHOR BASE | | |
0179 807-86910 54.000 EACH | 20.21000 1091.34] 20.21000 1091.34]
CONNECTOR KIT, UNFUSED | | |
0180 807-86915 54.000 EACH | 21.91000 1183.14] 21.91000 1183.14]
CONNECTOR KIT, FUSED | | |
0181 807-86920 144.000 EACH | 19.00000 2736.00] 19.00000 2736.00]
MULTIPLE COMPRESSION FITTING, NOT | | |
WATERPROOFED | | |
0182 807-86925 12.000 EACH | 21.00000 252.00] 21.00000 252.00]
MULTIPLE COMPRESSION FITTING, | | I
WATERPROOFED | | |
0183 807-86930 108.000 EACH | 15.00000 1620.00] 15.00000 1620.00]
INSULATION LINK, NONWATERPROOFED | | |
0184 808-05866 10.000 m2 | 52.69000 526.90] 52.69000 526.90]
PAVEMENT MESSAGE MARKING, REMOVE | | |
0185 808-06701 792.000 m | 1.00000 792.00] 1.00000 792.00]
I I |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 180 -12
TABULATION OF BIDS
ROUTE : 169TH STREET
CALL ORDER : 180 CONTRACT ID : R -28905-B COUNTIES : LAKE
LETTING DATE : 02/27/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
| 1 ) 35-1120685 IC 2 ) 35-0918397 | )
JWALSH & KELLY INC |[RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ P
0186 808-06703 2229.000 m | 1.00000 2229.00] 1.00000 2229.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0187 808-06713 64.000 m | 3.18000 203.52] 3.18000 203.52]
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0188 808-06714 522.000 m | 3.18000 1659.96| 3.18000 1659.96]
LINE, PAINT, SOLID, YELLOW, 100 mm | | |
0189 808-06716 991.000 m | 1.15000 1139.65] 1.15000 1139.65]
LINE, REMOVE | | |
0190 808-75240 338.000 m | 1.00000 338.00] 1.00000 338.00]
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0191 808-75245 4501.000 m | 1.00000 4501.00] 1.00000 4501.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0192 808-75278 100.000 m | 6.80000 680.00] 6.80000 680.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0193 808-75297 216.000 m | 13.55000 2926.80] 13.55000 2926.80]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0194 808-75300 858.000 m | 3.39000 2908.62] 3.39000 2908.62]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 150 mm | | |
0195 808-75320 38.000 EACH | 58.00000 2204.00] 58.00000 2204.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0196 808-75325 34.000 EACH | 83.00000 2822.00] 83.00000 2822.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) I | |
0197 732-03063 2.000 EACH | 26500.00000 53000.00] 26500.00000 53000.00]
TAPPING SLEEVE , WITH VALVE AND VALVE | | |
BOX, 600mm | | |
0198 732-03063 2.000 EACH | 10000.00000 20000.00] 10000.00000 20000.00]
TAPPING SLEEVE , WITH VALVE AND VALVE | | |
BOX, 300mm | | |
0199 732-03063 3.000 EACH | 6500.00000 19500.00] 6500.00000 19500.00]
TAPPING SLEEVE , WITH VALVE AND VALVE | | |
BOX, 200mm | | |
0200 732-03063 2.000 EACH | 5600.00000 11200.00] 5600.00000 11200.00]
TAPPING SLEEVE , WITH VALVE AND VALVE | | |
I I |

BOX, 150mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 180 -13
TABULATION OF BIDS
ROUTE : 169TH STREET
CALL ORDER : 180 CONTRACT ID : R -28905-B COUNTIES : LAKE
LETTING DATE : 02/27/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0201 401-07335 4087.000 Mg | 90.00000 367830.00] 96.54000 394558.98]
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm | | |
0202 401-07404 5853.000 Mg | 75.00000 438975.00] 75.23000 440321.19]
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 M | I |
0203 401-07409 28634.000 Mg | 67.00000 1918478.00] 58.87000 1685683.58|
QC/QA-HMA, 4, 64, BASE, 25.0 mm | | |
SECTION TOTALS | $ 9,991,334.02] $  10,103,595.00] $
------------------------------------------ A
CONTRACT TOTALS I $ 9,991,334.02] $  10,103,595.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES :

PROJECT

HANCOCK

(S) : 3229005
3229005
5348004
OTHERS

10,827,812.
11,133,776.
11,407,000.
11,407,676.
11,861,915.
12,037,133.

DATE : 03/07/08
PAGE : 194 -1

HAMILTON

% OVER
LOW BID

14 100.0000%
51 102.8257%
00 105.3491%
97 105.3553%
13 109.5504%
53 111.1687%

CALL ORDER 194 CONTRACT ID : R -28939-A
LETTING DATE : 02/27/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/15/09 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 31-1323837 SUNESIS CONSTRUCTION COMPANY

2 99-9996015 E & B PAVING/GRADEX J/V

3 35-0918397 RIETH RILEY CONSTRUCTION

4  35-1212938 ATLAS EXCAVATING INC

5 35-1364963 ERBER & MILLIGAN CONSTR. CO.

6 35-1875662 CRIDER & CRIDER, INC.



CALL ORDER 194

LETTING DATE : 02/27/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28939-A

: GREENFIELD DISTRICT

COUNTIES :

ROUTE : 238

HANCOCK

DATE :
PAGE :

HAMILTON

03707708
194 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

SECTION 0001 BRIDGE REPLACEMENT

QUANTITY

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 24.000 MOS
FIELD OFFICE, B

0003 105-08520 3.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 72.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 105-09198 48.000 MOS
LAPTOP COMPUTER SYSTEM

0007 105-09199 24.000 MOS
FIELD OFFICE INTERNET SERVICE

0008 108-01614 LUMP
PARTNERING OVERHEAD

0009 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0010 109-08360 1.000 DOL
CONTRACT LIENS

0011 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0012 109-08441 1.000 DOL
QUALITY ADJUSTMENTS, PCCP

0013 109-08442 1.000 DOL
QUALITY ADJUSTMENTS, SUPERSTRUCTURE
CONCRETE

0014 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0015 109-08463 1.000 DOL
PROJECT ESTIMATE ADJUSTMENT

0016 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0017 201-52370 LUMP

CLEARING RIGHT OF WAY

|
|
I
|
+

( 1 ) 31-1323837
S

I
UNESIS CONSTRUCTION COMPANY |
I

UNIT PRICE
____________________________ R

175000.

2600.

100.

100.

1.

150.

100.

11000.

1.

500000.

350000.

00000

00000

00000

00000

00000

00000

00000

00000

.00000

.00000

.00000

.00000

.00000

-00000

00000

00000

00000

2 ) 99-9996015 |

& B PAVING/GRADEX J/V |

|

AMOUNT] UNIT PRICE AMOUNT]

| |
175000.00] 189900.00000 189900.00]
| |
62400.00] 2200.00000 52800.00]
| |

300.00] 150.00000 450._00]

| |
7200.00] 75.00000 5400.00]|
| |

1.00] 1.00000 1.00]

| |

| |
7200.00] 400.00000 19200.00]
| |
2400.00] 100.00000 2400.00]
| |
11000.00] 5100.00000 5100.00]
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
500000.00] 559000.00000 559000.00]
| |
350000.00] 300000.00000 300000.00]
| |

e

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

189000.

2200.

100.

100.

00000

00000

00000

00000

-00000

.00000

.00000

-00000

.00000

.00000

.00000

.00000

.00000

-00000

.00000

.83000

-00000

AMOUN

189000.

52800.

300.

7200.

1.

9600.

2400.

10100.

1.

553388.

285000.

T

00

00

00

00

00

00

00

00

.00

.00

.00

.00

.00

.00

00

83

00



TEMPORARY MULCHING

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 194 -3
TABULATION OF BIDS
ROUTE : 238
CALL ORDER : 194 CONTRACT ID : R -28939-A COUNTIES : HANCOCK HAMILTON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 31-1323837 | 2 ) 99-9996015 IC 3 ) 35-0918397
|SUNESIS CONSTRUCTION COMPANY |E & B PAVING/GRADEX J/V IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0018 202-02240 168.000 m2 | 7.00000 1176.00] 35.00000 5880.00] 35.75000 6006.00
PAVEMENT REMOVAL | | |
0019 202-02241 25.000 m | 11.00000 275.00] 16.00000 400.00] 9.50000 237.50
GUARDRAIL, REMOVE I I |
0020 202-03000 LUMP | 700.00000 700.00] 1500.00000 1500.00] 0.01000 0.01
HOUSES AND BUILDINGS, REMOVE , PARCEL 1 | | |
0021 202-03000 LUMP | 5000.00000 5000.00] 3500.00000 3500.00] 2500.00000 2500.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 3 | | |
0022 202-03000 LUMP | 5000.00000 5000.00] 6800.00000 6800.00] 2500.00000 2500.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 6 | I |
0023 202-03000 LUMP | 800.00000 800.00] 2500.00000 2500.00] 0.01000 0.01
HOUSES AND BUILDINGS, REMOVE , PARCEL 6 | | |
0024 202-03000 LUMP |  12000.00000 12000.00] 9000.00000 9000.00]  10000.00000 10000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 8 | I |
0025 202-03000 LUMP | 950.00000 950.00] 2800.00000 2800.00] 0.01000 0.01
HOUSES AND BUILDINGS, REMOVE , PARCEL 8 | | |
0026 202-03000 LUMP | 350.00000 350.00] 3500.00000 3500.00] 0.01000 0.01
HOUSES AND BUILDINGS, REMOVE , PARCEL 9 | I |
0027 202-51133 132.000 m I 77.00000 10164.00] 45_00000 5940.00] 4900000 6468.00
RAILING, REMOVE I | |
0028 202-51328 LUMP | 7000.00000 7000.00]  36861.00000 36861.00]  40000.00000 40000.00
PRESENT STRUCTURE, REMOVE PORTIONS | | |
0029 202-51330 LUMP |  18000.00000 18000.00]  45055.00000 45055.00|  75662.04000 75662.04
PRESENT STRUCTURE, REMOVE I I |
0030 202-74045 118.000 EACH | 35.00000 4130.00] 68.00000 8024.00] 68.00000 8024.00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | | |
0031 202-93047 2.000 EACH | 350.00000 700.00] 550.00000 1100.00] 750.00000 1500.00
MANHOLE, REMOVE I I |
0032 203-02000 92052.000 m3 | 10.00000 920520.00] 13.00000 1196676.00] 13.69000 1260191.88
EXCAVATION, COMMON | | |
0033 203-51223 298.000 m3 | 10.50000 3129.00] 64.67000 19271.66] 28.00000 8344.00
EXCAVATION, WATERWAY I | |
0034 205-03371 37.000 m3 | 8.00000 296.00] 50.00000 1850.00] 174.52000 6457.24
SEDIMENT REMOVE I I |
0035 205-06932 2088.000 m I 7.50000 15660.00] 2400000 50112.00] 23.10000 48232.80
TEMPORARY CHECK DAM, STRAW BALES I | |
0036 205-06933 17.000 EACH | 67.00000 1139.00] 68.00000 1156.00] 65.00000 1105.00
TEMPORARY DITCH INLET PROTECTION I I |
0037 205-06934 1.600 Mg | 585.00000 936.00] 450.00000 720.00] 385.89000 617.42
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 194 -4
TABULATION OF BIDS
ROUTE : 238
CALL ORDER : 194 CONTRACT ID : R -28939-A COUNTIES : HANCOCK HAMILTON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 31-1323837 IC 2 ) 99-9996015 IC 3 ) 35-0918397
|SUNESIS CONSTRUCTION COMPANY |E & B PAVING/GRADEX J/V IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0038 205-06937 2365.000 m | 3.50000 8277.50] 4.00000 9460.00] 3.63000 8584.95
TEMPORARY SILT FENCE | | |
0039 207-08263 74375.000 m2 | 4.10000 304937.50] 5.50000 409062 .50] 6.60000 49087500
SUBGRADE TREATMENT, TYPE IA I I |
0040 207-08264 2437.000 m2 | 4.10000 9991.70] 8.00000 19496.00] 7.02000 17107.74
SUBGRADE TREATMENT, TYPE 11 | | |
0041 207-08266 5452.000 m2 | 2.25000 12267.00] 8.50000 46342 .00 13.96000 76109.92
SUBGRADE TREATMENT, TYPE 111 I | |
0043 211-06467 55.400 m3 | 4400000 2437.60] 70.00000 3878.00] 120.00000 6648.00
AGGREGATE FOR END BENT BACKFILL I I |
0044 211-07454 10071.400 m3 | 25.00000 251785.00]| 30.00000 302142.00] 21.83000 21985866
STRUCTURE BACKFILL I | |
0045 213-52830 19.900 m3 | 63.00000 1253.70] 190.00000 3781.00] 625.00000 12437.50
FLOWABLE MORTAR I I |
0046 301-07448 10007.000 Mg | 29.00000 290203.00] 35.50000 355248.50] 17.76000 177724.32
COMPACTED AGGREGATE, NO. 53, BASE | | |
0047 302-07455 69.800 m3 | 135.00000 9423.00] 70.00000 4886.00] 110.00000 7678.00
DENSE GRADED SUBBASE I I |
0048 303-05692 2372.600 Mg | 15.00000 35589.00] 22.00000 52197.20] 27.00000 6406020
STONE, NO. 8 I | |
0049 303-07449 31.200 Mg | 53.00000 1653.60] 50.00000 1560.00] 69.68000 2174.02
COMPACTED AGGREGATE, NO. 73 | | |
0050 401-07328 7773.000 Mg | 70.00000 544110.00] 68.25000 530507.25] 71.00000 551883.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0051 401-07333 422.200 Mg | 8400000 35464.80] 81.69000 34489._52| 85.00000 35887.00
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm | | |
0052 401-07398 15554.000 Mg | 51.00000 79325400 48_50000 754369.00] 57.00000 886578.00
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | I |
0053 401-07402 928.900 Mg | 62.00000 57591.80] 5453000 50652.92] 63.00000 58520.70
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm | | |
0054 401-07407 2441.900 Mg | 5400000 131862.60]| 45_50000 111106.45] 49.00000 119653.10
QC/QA-HMA, 2, 64, BASE, 25.0 mm I | |
0055 401-07408 36835.000 Mg | 55.00000 2025925.00| 4550000 1675992 .50 4900000 1804915.00
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0056 401-08333 836.600 Mg | 61.00000 51032.60] 61.00000 51032.60] 58.00000 48522 .80
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0057 402-07432 122.000 Mg | 115.00000 14030.00] 125.00000 15250.00] 110.00000 13420.00
I I |

HMA SURFACE, TYPE A
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ROUTE : 238
CALL ORDER : 194 CONTRACT ID : R -28939-A COUNTIES : HANCOCK HAMILTON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 31-1323837 IC 2 ) 99-9996015 IC 3 ) 35-0918397
|SUNESIS CONSTRUCTION COMPANY |E & B PAVING/GRADEX J/V IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0058 402-07433 113.600 Mg | 350.00000 39760.00] 125.00000 14200.00] 120.00000 13632.00
HMA SURFACE, TYPE B | | |
0059 402-07435 366.000 Mg | 72.00000 26352.00] 100.00000 36600.00] 79.00000 28914 .00
HMA INTERMEDIATE, TYPE A I I |
0061 406-05520 75.000 Mg | 350.00000 26250.00] 300.00000 22500.00] 359.48000 26961.00
ASPHALT FOR TACK COAT | | |
0062 601-01128 4.000 EACH | 1200.00000 4800.00]| 1600.00000 6400.00] 1150.00000 4600.00
GUARDRAIL TRANSITION TYPE WGB I | |
0063 601-01522 8.000 EACH | 1800.00000 14400.00] 1800.00000 14400.00] 1725.00000 13800.00
GUARDRAIL TRANSITION TYPE TGB I I |
0064 601-01839 2.000 EACH | 1700.00000 3400.00] 1700.00000 3400.00] 1675.00000 3350.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 6 I I |
0065 601-01846 1.000 EACH | 1600.00000 1600.00] 1700.00000 1700.00] 1550.00000 1550.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 3 | | |
0066 601-06037 1.000 EACH | 800.00000 800.00] 1000.00000 1000.00] 790.00000 790.00
GUARDRAIL END TREATMENT, 1 I I |
0067 601-94689 8.000 EACH | 2300.00000 18400.00] 2400.00000 19200.00] 2225.00000 17800.00
GUARDRAIL END TREATMENT, 0S I | |
0068 601-99105 492.000 m | 51.00000 25092.00] 59.00000 29028.00] 50.25000 24723.00
GUARDRAIL, W BEAM, 1.905 m SPACING | | |
0069 602-06729 10.000 EACH | 35.00000 350.00] 12.00000 120.00] 10.00000 100.00
BARRIER DELINEATOR I I |
0070 604-06070 2384.000 m2 | 47.00000 112048.00] 4025000 95956.00] 50.00000 119200.00
SIDEWALK, CONCRETE | | |
0071 604-07894 21.000 m2 | 160.00000 3360.00] 155.00000 3255.00] 130.00000 2730.00
CURB RAMP, CONCRETE, A I I |
0072 604-07896 25.000 m2 | 165.00000 4125.00] 160.00000 4000.00] 130.00000 3250.00
CURB RAMP, CONCRETE, B | | |
0073 604-07900 49.000 m2 | 225.00000 11025.00] 218.00000 10682.00] 130.00000 6370.00
CURB RAMP, CONCRETE, F I | |
0074 604-07901 45.000 m2 | 240.00000 10800.00] 230.00000 10350.00] 130.00000 5850.00
CURB RAMP, CONCRETE, G I I |
0075 604-07902 40.000 m2 | 225.00000 9000.00] 210.00000 8400.00] 130.00000 5200.00
CURB RAMP, CONCRETE, H I | |
0077 605-06155 2281.000 m I 31.00000 70711.00] 55.00000 125455.00| 34.00000 77554.00
CURB AND GUTTER, CONCRETE, MODIFIED I I |
0080 609-06259 466.000 m2 | 100.00000 46600.00] 97.82000 45584 .12 9600000 44736.00
| | |
| | |

300 mm
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ROUTE : 238
CALL ORDER : 194 CONTRACT ID : R -28939-A COUNTIES : HANCOCK HAMILTON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
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IC 1 ) 31-1323837 IC 2 ) 99-9996015 IC 3 ) 35-0918397
|SUNESIS CONSTRUCTION COMPANY |E & B PAVING/GRADEX J/V IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0081 610-07486 906.000 Mg | 150.00000 135900.00] 125.00000 113250.00] 118.57000 10742442
HMA FOR APPROACHES, TYPE A | | |
0082 610-07487 1415600 Mg | 100.00000 141560.00]| 82.00000 116079.20] 125.71000 177955.08
HMA FOR APPROACHES, TYPE B I I |
0083 610-07712 846.000 m2 | 81.00000 68526.00] 4400000 37224.00] 68.00000 57528.00
PCCP FOR APPROACHES, 150 mm , FOR | | |
DRIVEWAYS | I |
0085 611-06497 41.000 EACH | 175.00000 7175.00] 135.00000 5535.00] 175.00000 7175.00
MAILBOX ASSEMBLY, SINGLE I I |
0086 611-06498 6.000 EACH | 235.00000 1410.00] 165.00000 990.00] 235.00000 1410.00
MAILBOX ASSEMBLY, DOUBLE I I |
0087 615-06336 2.000 EACH | 600.00000 1200.00] 650.00000 1300.00] 770.00000 1540.00
MONUMENT , SURVEY, INSTALL I I |
0088 615-06490 221.000 EACH | 125.00000 27625.00] 125.00000 27625.00] 115.00000 2541500
RIGHT OF WAY MARKER I I |
0089 615-06505 116.000 EACH | 500.00000 58000.00] 425.00000 49300.00] 475.00000 55100.00
MONUMENT, B I I |
0090 615-06510 4.000 EACH | 500.00000 2000.00] 325.00000 1300.00] 475.00000 1900.00
MONUMENT, C I I |
0091 615-06527 2.000 EACH | 500.00000 1000.00] 325.00000 650.00] 475.00000 950.00
MONUMENT, SECTION CORNER | | |
0092 616-02320 6483.000 m2 | 0.75000 4862.25| 1.50000 9724.50]| 3.91000 2534853
GEOTEXTILES | | |
0093 616-06405 3835.000 Mg | 33.00000 126555.00] 28.00000 107380.00] 62.35000 239112.25
RIPRAP, REVETMENT I I |
0094 616-93019 272.000 m2 | 5400000 14688.00] 83.64000 22750.08| 100.00000 27200.00
RIPRAP, GROUTED, 450 mm | | |
0095 621-01004 1.000 EACH | 500.00000 500.00] 520.00000 520.00] 500.00000 500.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING | | |
0096 621-06545 11.000 Mg | 1100.00000 12100.00] 630.00000 6930.00] 606.39000 6670.29
FERTILIZER I | |
0097 621-06553 2388.000 kg | 6.00000 14328.00] 5.15000 12298.20] 41.15000 98266.20
SEED MIXTURE, R I I |
0098 621-06557 14.000 kg | 26.00000 364.00] 5.00000 70.00] 4.75000 66.50
SEED MIXTURE, T I | |
0099 621-06565 57.000 Mg | 425.00000 24225.00] 401.00000 22857.00] 385.89000 21995.73
MULCHING MATERIAL I I |
0100 621-06567 546.000 kL | 1.00000 546.00] 1.35000 737.10] 1.30000 709.80
| | |
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CALL ORDER 194 CONTRACT ID : R -28939-A COUNTIES : HANCOCK HAMILTON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 31-1323837 IC 2 ) 99-9996015 1C 3 ) 35-0918397
| SUNESIS CONSTRUCTION COMPANY |E & B PAVING/GRADEX J/V JRIETH RILEY CONSTRUCTION
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0101 621-06574 9592.000 m2 | 3.00000 28776.00] 4.25000 40766.00] 5.49000 52660.08
SODDING | | |
0102 621-06575 20875.000 m2 | 3.00000 62625.00] 4.25000 88718.75] 5.68000 118570.00
SODDING, NURSERY | | |
0103 701-51195 307.300 m | 160.00000 49168.00] 177.00000 54392.10] 175.00000 53777.50
PILE, STEEL H, HP 310 X 79 | | |
0104 701-91792 28.000 EACH | 101.00000 2828.00] 105.00000 2940.00] 120.00000 3360.00
PILE TIP, STEEL H | | |
0105 701-99155 LUMP | 6000.00000 6000.00] 16322.00000 16322.00] 42500.00000 42500.00
SHEET PILING, STEEL, TEMPORARY | | |
0106 702-51100 39.000 kg | 38.00000 1482.00] 40.00000 1560.00] 26.75000 1043.25
DRAIN PIPE, CAST IRON, 150 mm | | |
0107 702-51110 292.000 kg | 4._.50000 1314.00] 6.03000 1760.76] 5.00000 1460.00
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0108 702-51863 1406.000 EACH | 7.50000 10545.00] 7.89000 11093.34] 7.00000 9842.00
FIELD DRILLED HOLE IN CONCRETE | | |
0109 703-51032 39690.000 kg | 2.25000 89302.50] 2.37000 94065.30] 2.20000 87318.00
REINFORCING STEEL, EPOXY COATED | | |
0110 704-51002 212.600 m3 | 770.19000 163742.39] 633.00000 134575.80] 800.00000 170080.00
CONCRETE, C, SUPERSTRUCTURE | | |
0111 706-05732 4.000 EACH | 1390.00000 5560.00] 2500.00000 10000.00] 2000.00000 8000.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0112 706-05733 4.000 EACH | 1800.00000 7200.00] 2500.00000 10000.00] 1725.00000 6900.00
CONCRETE BRIDGE RAILING TRANSITION, WBC | | |
0113 706-06339 135.800 m | 200.00000 27160.00] 175.00000 23765.00] 202.00000 27431.60
RAILING, PF-1 | | |
0114 706-06351 4.000 EACH | 2785.00000 11140.00] 2500.00000 10000.00] 2000.00000 8000.00
CONCRETE BRIDGE RAILING TRANSITION, | | ]
TPF-1 | | |
0115 706-51020 34.500 m3 | 670.00000 23115.00] 908.30000 31336.35] 840.00000 28980.00
CONCRETE, C, RAILING | | |
0116 707-06628 124.000 m2 | 450.00000 55800.00] 707.20000 87692.80] 840.00000 104160.00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM , | | |
838mm X 1219mm | | |
0117 707-06628 158.000 m2 | 410.00000 64780.00] 771.56000 121906.48] 660.00000 104280.00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM , | | |
CB, 1067 mm X 1219 mm | | |
0118 709-51821 LUMP | 3500.00000 3500.00] 2620.00000 2620.00] 3050.00000 3050.00
I I |

SURFACE SEAL
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CALL ORDER 194 CONTRACT ID : R -28939-A COUNTIES : HANCOCK HAMILTON
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|]SUNESIS CONSTRUCTION COMPANY |E & B PAVING/GRADEX J/V JRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ P
0119 709-51821 LUMP | 3200.00000 3200.00] 3136.00000 3136.00] 2825.00000 2825.00
SURFACE SEAL , 238-29-03779B | |
0120 709-51821 LUMP | 3300.00000 3300.00] 294400000 2944 00| 2875.00000 2875.00
SURFACE SEAL , 238-29-03781-A | | |
0121 711-51070 40.000 EACH | 140.00000 5600.00] 75.00000 3000.00] 75.00000 3000.00
ANCHOR PLATE, AP 1 | | |
0122 714-01366 22.000 m | 2100.00000 46200.00] 3000.00000 66000.00] 1687 .98000 37135.56
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 3000 mm x 1200 mm I | |
0123 714-02677 36.000 m | 1450.00000 52200.00] 850.00000 30600.00] 712.40000 25646.40
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 1200 mm x 1200 mm | | |
0124 714-05760 31.000 m | 2600.00000 80600.00] 2850.00000 88350.00] 2206 .91000 68414.21
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 3600 mm X 1500 mm | | |
0125 714-07540 20.000 m | 900.00000 18000.00] 1100.00000 22000.00] 634.64000 12692.80
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 600 mm X 900 mm | | |
0126 714-09159 19.000 m | 1650.00000 31350.00] 800.00000 15200.00] 867.39000 16480.41
CULVERT, PRECAST REINFORCED CONCRETE | | |
BOX, 1150mm X 730mm | | |
0127 714-93978 18.000 m | 1750.00000 31500.00] 805.00000 14490.00] 640.25000 11524 .50
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 1200 mm x 600 mm | | |
0128 715-04612 192.000 m | 155.00000 29760.00] 180.00000 34560.00] 230.00000 44160.00
PIPE , PVC 305 mm, SDR-26 | | |
0129 715-04612 182.000 m | 83.00000 15106.00] 75.00000 13650.00] 200.00000 36400.00
PIPE , PVC, 150 mm, C900 I | 1
0130 715-04612 885.000 m | 80.00000 70800.00] 88.00000 77880.00] 210.00000 185850.00
PIPE , PVC, 203mm, C900 | | |
0131 715-04612 1226.000 m | 210.00000 257460.00] 145.00000 177770.00] 225.00000 275850.00
PIPE , PVC, 203mm, SDR-26 | | I
0132 715-05048 1261.000 m | 21.00000 26481.00] 21.00000 26481.00] 10.88000 13719.68
PIPE, TYPE 4, CIRCULAR, 150 mm I | |
0133 715-05053 32.000 m | 37.00000 1184.00] 65.00000 2080.00] 90.01000 2880.32
PIPE, UNDERDRAIN OUTLET, 150 mm | | |
0134 715-05119 127.000 m | 130.00000 16510.00] 95.00000 12065.00] 53.72000 6822.44
PIPE, TYPE 1, CIRCULAR, 375 mm I | |
0135 715-05121 36.000 m | 170.00000 6120.00] 110.00000 3960.00] 66.38000 2389.68
| | |

PIPE, TYPE 1, CIRCULAR, 450 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 194 -9
TABULATION OF BIDS
ROUTE : 238
CALL ORDER 194 CONTRACT ID : R -28939-A COUNTIES : HANCOCK HAMILTON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
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|]SUNESIS CONSTRUCTION COMPANY |E & B PAVING/GRADEX J/V JRIETH RILEY CONSTRUCTION
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ P
0136 715-05123 56.000 m | 225.00000 12600.00] 150.00000 8400.00] 84.84000 4751.04
PIPE, TYPE 1, CIRCULAR, 600 mm | | |
0137 715-05149 432.200 m | 180.00000 77796.00] 88.00000 38033.60] 82.44000 35630.57
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0138 715-05151 1549.800 m | 140.00000 216972.00] 94.00000 145681.20] 66.09000 102426.28
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0139 715-05152 368.600 m | 165.00000 60819.00] 115.00000 42389.00] 82.49000 30405.81
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0140 715-05153 42.400 m | 210.00000 8904.00] 135.00000 5724.00] 134.24000 5691.78
PIPE, TYPE 2, CIRCULAR, 525 mm I | |
0141 715-05154 76.700 m | 160.00000 12272.00] 150.00000 11505.00] 115.01000 8821.27
PIPE, TYPE 2, CIRCULAR, 600 mm | | |
0142 715-05155 401.100 m | 210.00000 84231.00] 185.00000 74203.50] 144 56000 57983.02
PIPE, TYPE 2, CIRCULAR, 675 mm I | |
0143 715-05156 126.000 m | 260.00000 32760.00] 195.00000 24570.00] 152.74000 19245.24
PIPE, TYPE 2, CIRCULAR, 750 mm | | |
0144 715-05169 488.000 m | 160.00000 78080.00] 94._.00000 45872.00] 74.00000 36112.00
PIPE, TYPE 3, CIRCULAR, 375 mm I | |
0145 715-05175 27.000 m | 175.00000 4725.00] 195.00000 5265.00] 166.28000 4489.56
PIPE, TYPE 3, CIRCULAR, 750 mm | | |
0146 715-05334 3.000 m | 775.00000 2325.00] 450.00000 1350.00] 539.89000 1619.67
PIPE, TYPE 2, DEFORMED, MIN. AREA 0.42 | | |
m2 I I |
0147 715-05407 66.000 m | 5.00000 330.00] 32.00000 2112.00] 16.75000 1105.50
PIPE, END BENT DRAIN, 150 mm | | |
0148 715-05697 33.000 m | 210.00000 6930.00] 95.00000 3135.00] 89.96000 2968.68
PIPE, REINFORCED CONCRETE, 11, D0.3=50, | | |
300 mm | | |
0149 715-05708 41.000 m | 180.00000 7380.00] 105.00000 4305.00] 142 .93000 5860.13
PIPE, REINFORCED CONCRETE, Il, DO.3=50, | | |
375 mm | | |
0150 715-06377 778.000 m | 150.00000 116700.00] 130.00000 101140.00] 195.00000 151710.00
SERVICE LATERAL , 152 mm | | |
0151 715-08305 977.300 Mg | 110.00000 107503.00] 95.00000 92843.50] 97.00000 94798.10
HMA FOR STRUCTURE INSTALLATION, TYPE B | | |
0152 715-46005 112.000 EACH | 550.00000 61600.00] 480.00000 53760.00] 305.43000 34208.16
PIPE END SECTION, 375 mm | | |
0153 715-46010 4.000 EACH | 600.00000 2400.00] 525.00000 2100.00] 348.05000 1392.20
I I |

PIPE END SECTION, 450 mm
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ P
0154 715-46020 4.000 EACH | 675.00000 2700.00] 65000000 2600.00] 429.99000 1719.96
PIPE END SECTION, 600 mm | | |
0155 715-46030 5.000 EACH | 800.00000 4000.00] 910.00000 4550.00] 548.41000 2742.05
PIPE END SECTION, 750 mm | | |
0156 715-97607 1.000 EACH | 800.00000 800.00] 1200.00000 1200.00] 1374.16000 1374.16
PIPE END SECTION, MIN. AREA .42 m2 | | |
0157 718-52610 288.000 m3 | 16.30000 4694 40| 43.00000 12384.00] 69.37000 19978.56
AGGREGATE FOR UNDERDRAINS | | |
0158 718-99153 2126.000 m2 | 0.50000 1063.00] 1.15000 2444 90| 3.16000 6718.16
GEOTEXTILES FOR UNDERDRAIN | | |
0159 720-03194 20.000 EACH | 2800.00000 56000.00] 2000.00000 40000.00] 3000.00000 60000.00
MANHOLE | | |
0160 720-44000 4.000 EACH | 350.00000 1400.00] 700.00000 2800.00] 35440000 1417.60
CASTING, ADJUST TO GRADE | | |
0161 720-44296 3.000 EACH | 345.00000 1035.00] 750.00000 2250.00] 621.27000 1863.81
CAP INLET I I |
0162 720-45030 3.000 EACH | 1550.00000 4650.00] 1400.00000 4200.00] 145869000 4376.07
INLET, E7 | | |
0163 720-45035 15.000 EACH | 1900.00000 28500.00] 1400.00000 21000.00] 1540.41000 23106.15
INLET, F7 I I |
0164 720-45045 8.000 EACH | 1750.00000 14000.00] 1400.00000 11200.00] 164266000 13141.28
INLET, J10 | | |
0165 720-45055 6.000 EACH | 1750.00000 10500.00] 2000.00000 12000.00] 164266000 9855.96
INLET, M10 | | |
0166 720-45410 18.000 EACH | 1900.00000 34200.00] 1800.00000 32400.00] 242444000 43639.92
MANHOLE, C4 | | |
0167 720-94612 2.000 EACH | 3800.00000 7600.00] 3800.00000 7600.00] 4629.29000 9258.58
MANHOLE, K4 | | |
0168 720-95422 10.000 EACH | 2550.00000 25500.00] 3100.00000 31000.00] 3452.04000 34520.40
MANHOLE, J4 [ | |
0169 720-98174 18.000 EACH | 2350.00000 42300.00] 1800.00000 32400.00] 2297 .52000 41355.36
INLET, B15 | | |
0170 720-98555 4.000 EACH | 2350.00000 9400.00] 2100.00000 8400.00] 2297.52000 9190.08
INLET, C15 | | |
0171 722-51842 896.000 m2 | 70.50000 63168.00]| 55_46000 49692_16| 5600000 50176.00
BRIDGE DECK OVERLAY | | |
0172 722-51846 4.800 m3 | 665.00000 3192.00] 43450000 2085.60] 434 .50000 2085.60
BRIDGE DECK OVERLAY, ADDITIONAL | | |
0173 722-51852 43.800 m2 | 310.00000 13578.00] 130.35000 5709.33] 135.00000 5913.00
| | |

BRIDGE DECK PATCHING, PARTIAL DEPTH
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LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0174 722-60824 896.000 m2 | 15.00000 13440.00] 6.88000 6164.48] 13.65000 12230.40
SURFACE MILLING | | |
0175 724-03276 28.700 m | 81.00000 2324.70] 417.00000 11967.90] 250.00000 7175.00
EXPANSION JOINT SEALING SYSTEM | | |
0176 729-51875 1.000 m2 | 3000.00000 3000.00] 500.00000 500.00] 1025.00000 1025.00
CONCRETE, A, PATCHING | | |
0177 732-03063 3.000 EACH | 3000.00000 9000.00] 3000.00000 9000.00] 2000.00000 6000.00
TAPPING SLEEVE , AND VALVE, 100 mm X | | |
100 mm | | |
0178 732-03063 1.000 EACH | 3250.00000 3250.00] 3500.00000 3500.00] 2200.00000 2200.00
TAPPING SLEEVE , AND VALVE, 150 mm X | | |
150 mm | | |
0179 732-03063 1.000 EACH | 3700.00000 3700.00] 4200.00000 4200.00] 2600.00000 2600.00
TAPPING SLEEVE , AND VALVE, 200 mm X | | |
150 mm | | |
0180 732-03063 1.000 EACH | 3750.00000 3750.00] 4400.00000 4400.00] 3200.00000 3200.00
TAPPING SLEEVE , AND VALVE, 200mm | | |
200mm | | |
0181 732-03942 1.000 EACH | 3400.00000 3400.00] 3500.00000 3500.00] 3800.00000 3800.00
HYDRANT , 150 mm | | |
0182 732-03942 7.000 EACH | 3300.00000 23100.00] 3600.00000 25200.00] 4000.00000 28000.00
HYDRANT , 200 mm | | |
0183 732-03943 3.000 EACH | 600.00000 1800.00] 900.00000 2700.00] 1000.00000 3000.00
WATER VALVE , 152 mm | | |
0184 732-03943 11.000 EACH | 900.00000 9900.00] 1200.00000 13200.00] 1300.00000 14300.00
WATER VALVE , 203 mm | | |
0186 732-04987 2.000 EACH | 3200.00000 6400.00] 1100.00000 2200.00] 2500.00000 5000.00
CONNECTION , TO EXISTING MANHOLE | | |
0187 732-04994 67.000 EACH | 590.00000 39530.00] 2100.00000 140700.00] 500.00000 33500.00
METER , WATER METERS-COMPLETE | | |
0188 732-06050 1.000 EACH | 400.00000 400.00] 450.00000 450.00] 400.00000 400.00
CAP , 150 mm COMPLETE | | |
0189 732-06050 8.000 EACH | 400.00000 3200.00] 500.00000 4000.00] 450.00000 3600.00
CAP , 200 mm COMPLETE | | |
0190 801-03290 4.000 EACH | 350.00000 1400.00] 375.00000 1500.00] 375.00000 1500.00
CONSTRUCTION SIGN, C | | |
0191 801-04308 41.000 EACH | 300.00000 12300.00] 237.00000 9717.00] 237.00000 9717.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0192 801-06625 51.000 EACH | 100.00000 5100.00] 125.00000 6375.00] 114.00000 5814.00
I I |



LINE, THERMOPLASTIC, BROKEN, YELLOW,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 194 -12
TABULATION OF BIDS
ROUTE : 238
CALL ORDER 194 CONTRACT ID : R -28939-A COUNTIES : HANCOCK HAMILTON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 31-1323837 | 2 ) 99-9996015 | 3 ) 35-0918397
| SUNESIS CONSTRUCTION COMPANY |E & B PAVING/GRADEX J/V JRIETH RILEY CONSTRUCTION
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0193 801-06640 49.000 EACH | 350.00000 17150.00] 237.00000 11613.00] 237.00000 11613.00
CONSTRUCTION SIGN, A | | |
0194 801-06645 2.000 EACH | 55.00000 110.00] 220.00000 440.00] 220.00000 440.00
CONSTRUCTION SIGN, B | | |
0195 801-06775 LUMP | 147000.00000 147000.00] 301100.00000 301100.00] 75120.51000 75120.51
MAINTAINING TRAFFIC | | |
0196 801-07118 112.200 m | 66.00000 7405.20] 49.00000 5497.80] 49.00000 5497.80
BARRICADE, 111-A | | |
0197 801-07119 172.800 m | 65.00000 11232.00] 58.00000 10022.40] 58.00000 10022.40
BARRICADE, 111-B | | |
0198 802-04893 5.000 EACH | 210.00000 1050.00] 175.00000 875.00] 180.00000 900.00
REFERENCE POST | | |
0199 802-05701 720.300 m | 32.00000 23049.60] 32.00000 23049.60] 31.15000 22437.35
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0200 802-76025 42.740 m2 | 250.00000 10685.00] 240.00000 10257.60] 247.00000 10556.78
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0201 802-76035 46.810 m2 | 170.00000 7957.70] 160.00000 7489.60] 161.00000 7536.41
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS | | |
0202 802-91122 11.000 EACH | 100.00000 1100.00] 87.00000 957.00] 90.00000 990.00
SIGN, GROUND MOUNTED, RESET | | |
0203 808-06703 17200.000 m | 1.00000 17200.00] 1.00000 17200.00] 0.90000 15480.00
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0204 808-06713 69.000 m | 9.00000 621.00] 8.90000 614.10] 8.90000 614.10
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0205 808-75051 301.000 m | 3.50000 1053.50] 3.18000 957.18] 3.18000 957.18
LINE, PREFORMED PLASTIC, SOLID, WHITE, | | |
100 mm | | |
0206 808-75054 262.000 m | 3.50000 917.00] 3.18000 833.16] 3.18000 833.16
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | | |
100 mm | | |
0207 808-75063 39.000 m | 3.50000 136.50] 3.18000 124.02] 3.18000 124.02
LINE, PREFORMED PLASTIC, BROKEN, YELLOW | | |
100 mm | | |
0208 808-75240 3245.000 m | 1.00000 3245.00] 0.89000 2888.05] 0.89000 2888.05
| | |
I I |

100mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 194 -13
TABULATION OF BIDS
ROUTE : 238
CALL ORDER 194 CONTRACT ID : R -28939-A COUNTIES : HANCOCK HAMILTON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 31-1323837 IC 2 ) 99-9996015 IC 3 ) 35-0918397
|]SUNESIS CONSTRUCTION COMPANY |E & B PAVING/GRADEX J/V JRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ P
0209 808-75245 14291.000 m | 1.00000 14291.00] 1.00000 14291.00] 0.89000 12718.99
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0210 808-75297 115.000 m | 12.00000 1380.00] 10.78000 1239.70] 10.79000 1240.85
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0211 808-75998 740.000 EACH | 16.00000 11840.00] 18.50000 13690.00] 15.50000 11470.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0212 808-95933 81.000 m | 6.00000 486.00] 5.25000 425.25] 5.25000 425.25
CURB PAINTING, YELLOW I | |
0213 306-08042 26207.000 m2 | 0.50000 13103.50] 1.50000 39310.50] 1.28000 33544 .96
MILLING, SCARIFICATION/PROFILE | | |
0214 304-07490 61.000 Mg | 70.00000 4270.00] 95.00000 5795.00] 130.00000 7930.00
HMA PATCHING, TYPE B I | |
0215 732-05560 149.300 m | 175.00000 26127.50] 300.00000 44790.00] 125.00000 18662.50
SERVICE LINE , K, COPPER, 19 mm | | |
0216 720-45270 16.000 EACH | 750.00000 12000.00] 1000.00000 16000.00] 898.21000 14371.36
PIPE CATCH BASIN, 450 mm I | |
0217 720-45265 1.000 EACH | 800.00000 800.00] 1000.00000 1000.00] 891.36000 891.36
PIPE CATCH BASIN, 375 mm | I |
0218 805-96014 7497.000 m | 3.00000 22491.00] 8.00000 59976.00] 0.01000 74.97
SAW CUT, FULL DEPTH I | |
0219 716-09360 181.400 m | 100.00000 18140.00] 281.00000 50973.40] 150.00000 27210.00
PIPE INSTALLATION, TRENCHLESS, 75 mm | | |
SECTION TOTALS | $ 10,827,812._14| 11,133,776.51] $ 11,407,000.00
—————————————————————————————————————————— M M S
CONTRACT TOTALS | $ 10,827,812.14] 11,133,776.51] $ 11,407,000.00




CALL ORDER 194
LETTING DATE :

SET-ASIDE :

02/27/08 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28939-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

238
HANCOCK

DATE :
PAGE :

HAMILTON

03/07/08
194 -14

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION
SECTION 0001 BRIDGE REPLACEMENT

0001 105-06845
CONSTRUCTION ENGINEERING

0002 105-07039 24.000
FIELD OFFICE, B

0003 105-08520 3.000
CELLULAR TELEPHONE/RADIO

0004 105-08521 72.000

CELLULAR TELEPHONE/RADIO SERVICE
0005 105-08524 1.000

QUANTITY

LUMP

MOS

EACH

MOS

DOL

CELLULAR TELEPHONE/RADIO, ADDITIONAL

MINUTES

0006 105-09198 48.000
LAPTOP COMPUTER SYSTEM

0007 105-09199 24.000
FIELD OFFICE INTERNET SERVICE

0008 108-01614
PARTNERING OVERHEAD

0009 109-08359 1.000
LIQUIDATED DAMAGES

0010 109-08360 1.000
CONTRACT LIENS

0011 109-08440 1.000
QUALITY ADJUSTMENTS, HMA

0012 109-08441 1.000
QUALITY ADJUSTMENTS, PCCP

0013 109-08442 1.000
QUALITY ADJUSTMENTS, SUPERSTRUCTURE
CONCRETE

0014 109-08443 1.000

QUALITY ADJUSTMENTS,

CONTROL DEVICES
0015 109-08463

PROJECT ESTIMATE ADJUSTMENT
0016 110-01001

MOBILIZATION AND DEMOBILIZATION
0017 201-52370

CLEARING RIGHT OF WAY

1.000

MOS

MOS

LUMP

DOL

DOL

DOL

DOL

DOL

DOL

TEMPORARY TRAFFIC

DOL

LUMP

LUMP

6 ) 35-1875662
RIDER & CRIDER,

UNIT PRICE

.00000

.00000

-00000

.00000

.00000

.00000

-00000

.00000

-00000

.00000

-00000

.00000

-00000

-00000

.00000

-00000

.00000

INC.

AMOUNT

260000.

48000.

450.

4320.

1.

6000.

1200.

12500.

1.

600000.

460000.

IC 4 ) 35-1212938 IC 5 ) 35-1364963 I
|ATLAS EXCAVATING INC IERBER & MILLIGAN CONSTR. CO. |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
e e e
| | |
| 192000.00000 192000.00] 175000.00000 175000.00]
| | |
| 3000.00000 72000.00] 1500.00000 36000.00]
| | |
| 100.00000 300.00] 200.00000 600.00]
| | |
| 50.00000 3600.00] 100.00000 7200.00]
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| | |
| 125.00000 6000.00]| 200.00000 9600.00]
| | |
I 60.00000 1440.00]| 100.00000 2400.00]
| | |
|  10000.00000 10000.00] 9000.00000 9000.00]
| | |
I 1.00000 1.00] 1.00000 1.00]
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| 564000.00000 564000.00] 592500.00000 592500.00]
| | |
| 223500.00000 223500.00] 296250 .00000 296250.00]
| | |

00

00

00

00

00

00

00

00

.00

.00

.00

.00

.00

.00

00

00

00



CALL ORDER 194
LETTING DATE :

SET-ASIDE :

02/27/08 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28939-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

238
HANCOCK

DATE :
PAGE :

HAMILTON

03707708

194 -15

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY
0018 202-02240 168.000

PAVEMENT REMOVAL
0019 202-02241 25.000

GUARDRAIL, REMOVE
0020 202-03000

HOUSES AND BUILDINGS, REMOVE , PAR
0021 202-03000

HOUSES AND BUILDINGS, REMOVE , PAR
0022 202-03000

HOUSES AND BUILDINGS, REMOVE , PAR
0023 202-03000

HOUSES AND BUILDINGS, REMOVE , PAR
0024 202-03000

HOUSES AND BUILDINGS, REMOVE , PAR
0025 202-03000

HOUSES AND BUILDINGS, REMOVE , PAR
0026 202-03000

HOUSES AND BUILDINGS, REMOVE , PAR
0027 202-51133 132.000

RAILING, REMOVE
0028 202-51328

PRESENT STRUCTURE, REMOVE PORTIONS
0029 202-51330
PRESENT STRUCTURE, REMOVE
0030 202-74045 118.000
SIGN AND SUPPORTS, CHANNEL POSTS,

0031 202-93047 2.000
MANHOLE, REMOVE

0032 203-02000 92052.000
EXCAVATION, COMMON

0033 203-51223 298.000
EXCAVATION, WATERWAY

0034 205-03371 37.000
SEDIMENT REMOVE

0035 205-06932 2088.000

TEMPORARY CHECK DAM, STRAW BALES

0036 205-06933 17.000
TEMPORARY DITCH INLET PROTECTION
0037 205-06934 1.600

TEMPORARY MULCHING

m2
m

LUMP
CEL 1
LUMP
CEL 3
LUMP
CEL 6
LUMP
CEL 6
LUMP
CEL 8
LUMP
CEL 8
LUMP
CEL 9
m

LUMP
LUMP
EACH
REMOV
EACH
m3
m3
m3
m

EACH

Mg

6 ) 35-1875662
RIDER & CRIDER,

UNIT PRICE

100.

100.

100.

100.

100.

100.

100.

6.

75000.

100000.

25.

750.

17.

35.

30.

23.

65.

386.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000

10000

00000

00000

INC.

AMOUNT

100.

100.

100.

100.

100.

100.

792.

75000.

100000.

2950.

1500.

1610910.

10430.

1110.

48232.

1105.

617.

IC 4 ) 35-1212938 IC 5 ) 35-1364963 1C
|ATLAS EXCAVATING INC |ERBER & MILLIGAN CONSTR. CO. |C
I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
T oo 2as2.001 18.00000 3024.00]  17.50000 2040
I 8.00000 2oo.oo= 12.00000 3oo.oo=
I 12000.00000 1zooo.ool 4500.00000 4500.00}
I 12000.00000 1zooo.ool 4500.00000 4500.oo=
I 12000.00000 1zooo.ool 4500.00000 4soo.oo=
I 12000.00000 1zooo.ool 4500.00000 4500.oo=
I 12000.00000 1zooo.ool 4500.00000 4soo.oo=
I 12000.00000 1zooo.ool 4500.00000 4500.oo=
I 12000.00000 1zooo.ool 4500.00000 4soo.oo=
I 6.00000 792.00I 12.00000 1584.00:
I 40000.00000 4oooo.ool 30000.00000 3oooo.oo=
I 76000.00000 7eooo.oo= 44000 .00000 44ooo.oo=
I 25.00000 2950.00I 75.00000 8850.00:
I 800.00000 1600.00: 250.00000 soo.ooi
I 13.50000 1242702.00I 17.75000 1633923.00:
I 30.00000 8940.00I 20.00000 5960.00:
I 40.00000 1480.00I 20.00000 74o.oo=
I 25.00000 szzoo.ool 30.00000 62640.00:
I 65.00000 1105.00I 95.00000 1615.00:
i 390.00000 624.00! 750.00000 1zoo.ooi

.00

.50

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

80

00

60



CALL ORDER
LETTING DATE :

- 194

SET-ASIDE :

02/27/08 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28939-A

: GREENFIELD DISTRICT

ROUTE : 238
COUNTIES :

HANCOCK

DATE :
PAGE :

HAMILTON

03707708

194 -16

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION

0038 205-06937

QUANTITY

2365.000

TEMPORARY SILT FENCE

0039 207-08263

74375.000

SUBGRADE TREATMENT, TYPE IA

0040 207-08264

2437.000

SUBGRADE TREATMENT, TYPE 11

0041 207-08266

5452.000

SUBGRADE TREATMENT, TYPE 111

0043 211-06467

55.400

AGGREGATE FOR END BENT BACKFILL

0044 211-07454

10071.400

STRUCTURE BACKFILL

0045 213-52830

19.900

FLOWABLE MORTAR

0046 301-07448

10007.000

COMPACTED AGGREGATE, NO. 53, BASE

0047 302-07455

69.800

DENSE GRADED SUBBASE

0048 303-05692
STONE, NO. 8
0049 303-07449

2372.600

31.200

COMPACTED AGGREGATE, NO. 73

0050 401-07328
QC/QA-HMA, 3,
0051 401-07333
QC/QA-HMA, 2,
0052 401-07398
QC/QA-HMA, 3,
0053 401-07402
QC/QA-HMA, 2,
0054 401-07407
QC/QA-HMA, 2,
0055 401-07408
QC/QA-HMA, 3,
0056 401-08333
QC/QA-HMA, 5,
mm
0057 402-07432

7773.000
70, SURFACE, 9.5 mm
422.200
76, SURFACE, 9.5 mm
15554 .000
70, INTERMEDIATE, 19.
928.900
76, INTERMEDIATE, 19.
2441 .900
64, BASE, 25.0 mm
36835.000
64, BASE, 25.0 mm
836.600

m2
m2
m2
m3
m3
m3
Mg
m3
Mg
Mg
Mg
Mg
Mg

0 mm
Mg
0 mm
Mg
Mg

Mg

76, INTERMEDIATE, 0G19.0

122.000

HMA SURFACE, TYPE A

Mg

( 4 ) 35-1212938
ATLAS EXCAVATING

160.
26.
250.

20.

28.
24.
71.
85.
57.
63.
49.
49.

58.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 25.
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
| 121.
I

-94000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

72000

IC 5 ) 35-1364963 I

INC IERBER & MILLIGAN CONSTR. CO. |
AMOUNT: UNIT PRICE AMOUNT:
8868.75] 5.00000 11825.00]
297500.00’ 4.40000 327250.00}
8529.50I 4.75000 11575.75}
54192.88I 7.75000 42253.00}
8864.00I 47 .00000 2603.80:
261856.4OI 30.00000 302142.00}
4975.00I 128.00000 2547.2o=
20014o.ool 19.00000 190133.00}
1745.00I 50.00000 3490.oo=
66432.80I 22.50000 53383.50:
748.8OI 25.00000 780.00:
551883.00: 71.00000 551333.00}
35887.00I 85.00000 35887.00:
886578.00: 52.50000 816585.00:
58520.7OI 63.00000 58520.70:
119653.1OI 5525000 134914.98:
1804915.00I 55.50000 2044342.50}
48522.80I 61.50000 51450.90}
| |

| |
14849.84I 113.00000 13786.00:

6 ) 35-1875662
RIDER & CRIDER,

UNIT PRICE

75.

30.

250.

20.

85.

20.

25.

69.

83.

50.

61.

53.

54.

60.

112.

-00000

00000

00000

00000

00000

00000

00000

00000

10000

65000

55000

40000

50000

65000

50000

00000

INC.

AMOUNT

371875.

7311.

5452.

4155.

302142.

4975.

200140.

5933.

47452 .

780.

537114.

35317.

786254.

57034.

130641.

2013032.

50614.

13664.

.95

00

00

00

00

00

00

00

00

00

00

30

03

70

46

65

75

30

00



REINFORCED CONCRETE BRIDGE APPROACH,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 194 -17
TABULATION OF BIDS
ROUTE : 238
CALL ORDER : 194 CONTRACT ID : R -28939-A COUNTIES : HANCOCK HAMILTON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1212938 IC 5 ) 35-1364963 IC 6 ) 35-1875662
|ATLAS EXCAVATING INC |ERBER & MILLIGAN CONSTR. CO. |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0058 402-07433 113.600 Mg | 120.00000 13632.00] 325.00000 36920.00] 320.00000 36352.00
HMA SURFACE, TYPE B | | |
0059 402-07435 366.000 Mg | 87.20000 31915.20] 71.50000 26169.00] 70.40000 25766.40
HMA INTERMEDIATE, TYPE A I I |
0061 406-05520 75.000 Mg | 376.27000 28220.25] 350.00000 26250.00] 350.00000 26250.00
ASPHALT FOR TACK COAT | | |
0062 601-01128 4.000 EACH | 1150.00000 4600.00]| 1250.00000 5000.00] 1150.00000 4600.00
GUARDRAIL TRANSITION TYPE WGB I | |
0063 601-01522 8.000 EACH | 1725.00000 13800.00] 182500000 14600.00] 1725.00000 13800.00
GUARDRAIL TRANSITION TYPE TGB I I |
0064 601-01839 2.000 EACH | 1675.00000 3350.00] 1725.00000 3450.00] 1675.00000 3350.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 6 I I |
0065 601-01846 1.000 EACH | 1550 .00000 1550.00] 1700.00000 1700.00] 1550.00000 1550.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 3 | | |
0066 601-06037 1.000 EACH | 790.00000 790.00] 1000.00000 1000.00] 790.00000 790.00
GUARDRAIL END TREATMENT, 1 I I |
0067 601-94689 8.000 EACH | 222500000 17800.00] 2500.00000 20000.00] 2225.00000 17800.00
GUARDRAIL END TREATMENT, 0S I | |
0068 601-99105 492.000 m | 50.25000 24723.00] 52.50000 25830.00] 50.25000 24723.00
GUARDRAIL, W BEAM, 1.905 m SPACING | | |
0069 602-06729 10.000 EACH | 10.00000 100.00] 10.00000 100.00] 15.00000 150.00
BARRIER DELINEATOR I I |
0070 604-06070 2384.000 m2 | 50.00000 119200.00] 47 .50000 113240.00] 35.00000 83440.00
SIDEWALK, CONCRETE | | |
0071 604-07894 21.000 m2 | 130.00000 2730.00] 182.00000 3822.00] 120.00000 2520.00
CURB RAMP, CONCRETE, A I I |
0072 604-07896 25.000 m2 | 130.00000 3250.00] 182.00000 4550.00] 120.00000 3000.00
CURB RAMP, CONCRETE, B | | |
0073 604-07900 49.000 m2 | 156.53000 7669.97]| 182.00000 8918.00] 120.00000 5880.00
CURB RAMP, CONCRETE, F I | |
0074 604-07901 45.000 m2 | 156.00000 7020.00] 182.00000 8190.00] 120.00000 5400.00
CURB RAMP, CONCRETE, G I I |
0075 604-07902 40.000 m2 | 130.00000 5200.00] 182.00000 7280.00] 120.00000 4800.00
CURB RAMP, CONCRETE, H I | |
0077 605-06155 2281.000 m I 34.00000 77554.00] 65.00000 148265.00]| 57.50000 131157.50
CURB AND GUTTER, CONCRETE, MODIFIED I I |
0080 609-06259 466.000 m2 | 96.00000 44736.00] 9400000 43804.00] 95_00000 44270.00
| | |
| | |

300 mm



CALL ORDER 194
LETTING DATE :

SET-ASIDE :

02/27/08 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28939-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

238
HANCOCK

DATE :
PAGE :

HAMILTON

03707708
194 -18

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION

0081 610-07486
HMA FOR APPROACHES, TYPE A
0082 610-07487 1415.600
HMA FOR APPROACHES, TYPE B

906.000

0083 610-07712 846.000
PCCP FOR APPROACHES, 150 mm , FOR
DRIVEWAYS

0085 611-06497 41.000
MAILBOX ASSEMBLY, SINGLE

0086 611-06498 6.000
MAILBOX ASSEMBLY, DOUBLE

0087 615-06336 2.000
MONUMENT , SURVEY, INSTALL

0088 615-06490 221.000
RIGHT OF WAY MARKER

0089 615-06505 116.000
MONUMENT, B

0090 615-06510 4.000
MONUMENT, C

0091 615-06527 2.000
MONUMENT, SECTION CORNER

0092 616-02320 6483.000
GEOTEXTILES

0093 616-06405 3835.000
RIPRAP, REVETMENT

0094 616-93019 272.000
RIPRAP, GROUTED, 450 mm

0095 621-01004 1.000

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING

0096 621-06545 11.000
FERTILIZER

0097 621-06553 2388.000
SEED MIXTURE, R

0098 621-06557 14.000
SEED MIXTURE, T

0099 621-06565 57.000
MULCHING MATERIAL

0100 621-06567 546.000

WATER

QUANTITY

EACH
EACH
EACH
EACH
EACH
EACH
EACH
m2

Mg

m2

EACH

Mg
kg
kg
Mg
KL

6 ) 35-1875662
RIDER & CRIDER,

UNIT PRICE

60.

175.

235.

750.

115.

475.

475.

475.

35.

60.

500.

607.

386.

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

.00000

.75000

00000

-30000

INC.

AMOUNT

126840.

135897.

50760.

7175.

1410.

1500.

25415.

55100.

1900.

950.

12966.

134225.

16320.

500.

6677.

11940.

66.

22002.

709.

IC 4 ) 35-1212938 IC 5 ) 35-1364963 1C
|ATLAS EXCAVATING INC |ERBER & MILLIGAN CONSTR. CO. |C
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
e e e
| 98.00000 88788.00] 14250000 129105.00]
| | |
| 10593000 149954 51| 97.50000 138021.00]
| | |
| 68.00000 57528.00] 60.00000 50760.00]
| | |
| | |
| 175.00000 7175.00] 180.00000 7380.00]
| | |
| 235.00000 1410.00] 240.00000 1440.00]
| | |
I 1000.00000 2000.00] 650.00000 1300.00]
| | |
| 125.00000 27625.00] 125.00000 27625.00]
| | |
| 141.00000 16356.00] 500.00000 58000.00]
| | |
| 325.00000 1300.00] 500.00000 2000.00]
| | |
| 325.00000 650.00] 500.00000 1000.00]
| | |
| 1.87000 12123.21] 2.80000 18152.40]
| | |
| 35.20000 134992 .00] 25.00000 95875.00]|
| | |
| 74.67000 20310.24] 65.00000 17680.00]
| | |
| 500.00000 500.00] 650.00000 650.00]
| | |
| | |
| 60639000 6670.29] 1075.00000 11825.00]
| | |
| 4.97000 11868.36] 6.00000 14328.00]
| | |
| 475000 66.50] 27.00000 378.00]
| | |
| 385.89000 21995.73] 410.00000 23370.00]
| | |
| 1.30000 709.80] 1.00000 546.00]
| | |

00

60

00

00

00

00

00

00

00

00

00

00

00

00

00

00

50

00

80



CALL ORDER 194
LETTING DATE : 02/27/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28939-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

238

HANCOCK

DATE :
PAGE :

HAMILTON

03707708
194 -19

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0101 621-06574 9592.000 m2
SODDING

0102 621-06575
SODDING, NURSERY

0103 701-51195
PILE, STEEL H, HP 310 X 79

20875.000 m2

307.300 m

0104 701-91792 28.000 EACH
PILE TIP, STEEL H

0105 701-99155 LUMP
SHEET PILING, STEEL, TEMPORARY

0106 702-51100 39.000 kg
DRAIN PIPE, CAST IRON, 150 mm

0107 702-51110 292.000 kg

GRATES, BASINS, AND FITTINGS, CAST IRON

0108 702-51863 1406.000 EACH
FIELD DRILLED HOLE IN CONCRETE

0109 703-51032 39690.000 kg
REINFORCING STEEL, EPOXY COATED

0110 704-51002 212.600 m3
CONCRETE, C, SUPERSTRUCTURE

0111 706-05732 4.000 EACH
CONCRETE BRIDGE RAILING TRANSITION, TBC

0112 706-05733 4.000 EACH
CONCRETE BRIDGE RAILING TRANSITION, WBC

0113 706-06339 135.800 m
RAILING, PF-1
0114 706-06351 4.000 EACH

CONCRETE BRIDGE RAILING TRANSITION,
TPF-1

0115 706-51020 34.500 m3
CONCRETE, C, RAILING
0116 707-06628 124.000 m2

STRUCTURAL MEMBERS, CONCRETE BOX BEAM ,
838mm X 1219mm
0117 707-06628 158.000 m2
STRUCTURAL MEMBERS, CONCRETE BOX BEAM ,
CB, 1067 mm X 1219 mm
0118 709-51821
SURFACE SEAL

LUMP

6 ) 35-1875662
RIDER & CRIDER,

UNIT PRICE

210.

100.

2500.

10.

32.

1000.

2000.

2000.

210.

2000.

800.

655.

755.

5550.

00000

00000

00000

.00000

00000

.50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUNT

390.

2628.

44992.

99225.

212600.

8000.

8000.

28518.

8000.

27600.

81220.

119290.

5550.

IC 4 ) 35-1212938 IC 5 ) 35-1364963 I
|ATLAS EXCAVATING INC IERBER & MILLIGAN CONSTR. CO. |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
e e e
| 2.76000 26473.92| 3.25000 31174.00]
| | |
| 3.30000 68887.50] 3.25000 67843.75|
| | |
| 175.03000 53786.72] 155.00000 47631.50]
| | |
| 120.00000 3360.00] 110.00000 3080.00]
| | |
| 1.00000 1.00]  3000.00000 3000.00]
| | |
| 26.81000 1045.59]| 9.50000 370.50]
| | |
| 5.00000 1460.00] 8.75000 2555_00]
| | |
| 7.00000 9842_00] 10.00000 14060.00]
| | |
| 2.20000 87318.00] 2.00000 79380.00]
| | |
| 800.53000 170192.68] 640.00000 136064.00]
| | |
| 1700.00000 6800.00]| 1250.00000 5000.00]
| | |
| 1700.00000 6800.00]| 1250.00000 5000.00]
| | |
| 202.00000 27431.60] 212.00000 28789.60]|
| | |
| 2000.00000 8000.00] 1750.00000 7000.00]
| | |
| | |
| 800.15000 27605.18] 580.00000 20010.00]
| | |
| 840.74000 104251.76] 700.00000 86800.00]|
| | |
| | |
| 660.56000 104368.48| 750.00000 118500.00]
| | |
| | |
| 3040.32000 3040.32]  3250.00000 3250.00]
| | |

.92

.00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

DATE : 03/07/08

PAGE : 194 -20
TABULATION OF BIDS
ROUTE : 238
CALL ORDER 194 CONTRACT ID : R -28939-A COUNTIES : HANCOCK HAMILTON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1212938 IC 5 ) 35-1364963 IC 6 ) 35-1875662
|ATLAS EXCAVATING INC |ERBER & MILLIGAN CONSTR. CO. |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ P
0119 709-51821 LUMP | 2809.03000 2809.03] 3250.00000 3250.00] 5550.00000 5550.00
SURFACE SEAL , 238-29-03779B | |
0120 709-51821 LUMP | 2860.42000 2860.42] 3250.00000 3250.00] 5550.00000 5550.00
SURFACE SEAL , 238-29-03781-A | | |
0121 711-51070 40.000 EACH | 75.00000 3000.00] 105.00000 4200.00] 500.00000 20000.00
ANCHOR PLATE, AP 1 | | |
0122 714-01366 22.000 m | 4400.00000 96800.00] 2750.00000 60500.00] 2700.00000 59400.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 3000 mm x 1200 mm I | |
0123 714-02677 36.000 m | 1500.00000 54000.00] 1200.00000 43200.00] 1210.00000 43560.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 1200 mm x 1200 mm | | |
0124 714-05760 31.000 m | 4600.00000 142600.00] 3400.00000 105400.00] 3230.00000 100130.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 3600 mm X 1500 mm | | |
0125 714-07540 20.000 m | 1600.00000 32000.00] 700.00000 14000.00] 890.00000 17800.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 600 mm X 900 mm | | |
0126 714-09159 19.000 m | 2000.00000 38000.00] 1000.00000 19000.00] 1210.00000 22990.00
CULVERT, PRECAST REINFORCED CONCRETE | | |
BOX, 1150mm X 730mm | | |
0127 714-93978 18.000 m | 1800.00000 32400.00] 1000.00000 18000.00] 1070.00000 19260.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 1200 mm x 600 mm | | |
0128 715-04612 192.000 m | 250.00000 48000.00] 145.00000 27840.00] 134.00000 25728.00
PIPE , PVC 305 mm, SDR-26 | | |
0129 715-04612 182.000 m | 200.00000 36400.00] 100.00000 18200.00] 103.00000 18746.00
PIPE , PVC, 150 mm, C900 I | 1
0130 715-04612 885.000 m | 230.00000 203550.00] 165.00000 146025.00] 116.00000 102660.00
PIPE , PVC, 203mm, C900 | | |
0131 715-04612 1226.000 m | 240.00000 294240.00] 165.00000 202290.00] 114.00000 139764.00
PIPE , PVC, 203mm, SDR-26 | | I
0132 715-05048 1261.000 m | 10.00000 12610.00] 12 .50000 15762 .50] 15.90000 20049.90
PIPE, TYPE 4, CIRCULAR, 150 mm I | |
0133 715-05053 32.000 m | 16.00000 512.00] 50.00000 1600.00] 45_60000 1459.20
PIPE, UNDERDRAIN OUTLET, 150 mm | | |
0134 715-05119 127.000 m | 160.00000 20320.00] 125.00000 15875.00] 95.50000 12128.50
PIPE, TYPE 1, CIRCULAR, 375 mm I | |
0135 715-05121 36.000 m | 165.00000 5940.00] 135.00000 4860.00] 103.00000 3708.00
| | |

PIPE, TYPE 1, CIRCULAR, 450 mm



CALL ORDER

LETTING DATE :

- 194

SET-ASIDE :

02/27/08 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28939-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

238
HANCOCK

DATE :
PAGE :

HAMILTON

03707708
194 -21

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION

0136 715-05123
PIPE, TYPE 1,
0137 715-05149
PIPE, TYPE 2,
0138 715-05151
PIPE, TYPE 2,
0139 715-05152
PIPE, TYPE 2,
0140 715-05153
PIPE, TYPE 2,
0141 715-05154
PIPE, TYPE 2,
0142 715-05155
PIPE, TYPE 2,
0143 715-05156
PIPE, TYPE 2,
0144 715-05169
PIPE, TYPE 3,
0145 715-05175
PIPE, TYPE 3,
0146 715-05334
PIPE, TYPE 2,
m2
0147 715-05407

CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,

DEFORMED,

QUANTITY

300 mm
1549.800 m
375 mm
368.600 m
450 mm
42.400 m
525 mm
76.700 m
600 mm
401.100 m
675 mm
126.000 m
750 mm
488.000 m
375 mm
27.000 m
750 mm
3.000 m
MIN. AREA 0.42

66.000 m

PIPE, END BENT DRAIN, 150 mm

0148 715-05697

PIPE, REINFORCED CONCRETE,

300 mm
0149 715-05708

PIPE, REINFORCED CONCRETE,

375 mm
0150 715-06377

SERVICE LATERAL ,

0151 715-08305

152 mm

33.000 m
11, DO.3=50,

41.000 m
11, DO.3=50,

778.000 m

977.300 Mg

HMA FOR STRUCTURE INSTALLATION, TYPE B

0152 715-46005

PIPE END SECTION, 375 mm

0153 715-46010

PIPE END SECTION, 450 mm

112.000 EACH

4.000 EACH

6 ) 35-1875662
RIDER & CRIDER,

UNIT PRICE

95.

103.

119.

129.

190.

159.

104.

170.

475.

25.

97.

95.

198.

125.

398.

480.

00000

00000

00000

00000

00000

00000

00000

00000

00000

90000

30000

00000

00000

00000

00000

INC.

AMOUNT

147695.

37965.

5045.

9894.

76209.

20034.

50752.

4590.

1425.

1650.

3230.

3907.

154044.

122162.

44576.

1920.

IC 4 ) 35-1212938 IC 5 ) 35-1364963 I
|ATLAS EXCAVATING INC IERBER & MILLIGAN CONSTR. CO. |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
e e e
| 220.00000 12320.00] 160.00000 8960.00]
| | |
| 150.00000 64830.00] 120.00000 51864 .00
| | |
| 130.00000 201474 .00] 130.00000 201474 .00]
| | |
| 150.00000 55290.00] 135.00000 49761.00]|
| | |
| 180.00000 7632.00] 145_00000 6148.00]
| | |
| 230.00000 17641.00] 160.00000 12272.00]
| | |
| 220.00000 88242.00] 180.00000 72198.00]
| | |
| 280.00000 35280.00]| 190.00000 23940.00]
| | |
| 130.00000 63440.00] 120.00000 58560.00|
| | |
| 280.00000 7560.00]| 190.00000 5130.00]
| | |
| 350.00000 1050.00] 150.00000 450.00]
| | |
| | |
| 16.77000 1106.82| 28.00000 1848.00]|
| | |
| 132.45000 4370.85] 105.00000 3465.00]
| | |
| | |
| 14249000 5842_09] 125.00000 5125.00]
| | |
| | |
| 200.00000 155600.00] 110.00000 85580.00]|
| | |
| 97.00000 94798.10]| 100.00000 97730.00]
| | |
I 600.00000 67200.00] 350.00000 39200.00]
| | |
| 700.00000 2800.00]| 400.00000 1600.00]|
| | |

.00

.12

94

80

60

30

00

00

00

00

00

00

70

30

00

50

00

00



CALL ORDER

- 194
LETTING DATE :

02/27/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28939-A

DISTRICT : GREENFIELD DISTRICT

ROUTE : 238
COUNTIES : HANCOCK

DATE :
PAGE :

HAMILTON

03707708
194 -22

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0154 715-46020 4.000
PIPE END SECTION, 600 mm

0155 715-46030 5.000
PIPE END SECTION, 750 mm

0156 715-97607 1.000
PIPE END SECTION, MIN. AREA .42 m2

0157 718-52610 288.000
AGGREGATE FOR UNDERDRAINS

0158 718-99153 2126.000
GEOTEXTILES FOR UNDERDRAIN

0159 720-03194 20.000
MANHOLE

0160 720-44000 4.000
CASTING, ADJUST TO GRADE

0161 720-44296 3.000
CAP INLET

0162 720-45030 3.000
INLET, E7

0163 720-45035 15.000
INLET, F7

0164 720-45045 8.000
INLET, J10

0165 720-45055 6.000
INLET, M10

0166 720-45410 18.000
MANHOLE, C4

0167 720-94612 2.000
MANHOLE, K4

0168 720-95422 10.000
MANHOLE, J4

0169 720-98174 18.000
INLET, B15

0170 720-98555 4.000
INLET, C15

0171 722-51842 896.000
BRIDGE DECK OVERLAY

0172 722-51846 4.800
BRIDGE DECK OVERLAY, ADDITIONAL

0173 722-51852 43.800

BRIDGE DECK PATCHING, PARTIAL DEPTH

m3

m2

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

m2

m3

m2

6 ) 35-1875662
RIDER & CRIDER,

UNIT PRICE

3450.

454,

674.

1180.

1190.

1470.

1470.

2280.

4290.

2930.

1940.

1930.

70.

750.

75.

-00000

.70000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUNT

14976.

3614.

69000.

1816.

2022.

3540.

17850.

11760.

8820.

41040.

8580.

29300.

34920.

7720.

62720.

3600.

3285.

IC 4 ) 35-1212938 IC 5 ) 35-1364963 1C
|ATLAS EXCAVATING INC |ERBER & MILLIGAN CONSTR. CO. |C
I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
| aoo.00000 3200.00]  s25.00000 2100.00]  620.00000 2430
I 900.00000 4500.00’ 725_00000 3625.00:
I 1200.00000 1zoo.ool 950.00000 950.oo=
I 4529000 13043.52I 55.00000 1584o.oo=
I 0.43000 914.18I 2.00000 4252.oo=
I 3000.00000 60000.00I 3600.00000 7zooo.oo=
I 600.00000 24oo.ooI 500.00000 2ooo.oo=
I 1200.00000 3eoo.ool 375.00000 1125.oo=
I 2000.00000 eooo.ool 1600.00000 4soo.oo=
I 1300.00000 19500.00I 1600.00000 24ooo.oo=
I 1600.00000 12800.00I 1700.00000 13eoo.oo=
I 1600.00000 9600.00: 1780.00000 10680.00:
I 3800.00000 68400.00I 2500.00000 4sooo.oo=
I 4800.00000 9600.00: 4800.00000 9600.00:
I 3800.00000 3sooo.ool 3000.00000 3oooo.oo=
I 2600.00000 46800.00I 2250.00000 4osoo.oo=
I 2600.00000 1o4oo.ool 2250.00000 9ooo.oo=
I 56.05000 50220.80I 52.50000 4704o.oo=
I 434.94000 2087.71I 434.50000 2085.60:
i 135.13000 5918.69! 120.00000 5256.00i

.00

.00

.00

00

20

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DETOUR ROUTE MARKER ASSEMBLY

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 194 -23
TABULATION OF BIDS
ROUTE : 238
CALL ORDER 194 CONTRACT ID : R -28939-A COUNTIES : HANCOCK HAMILTON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1212938 IC 5 ) 35-1364963 1 6 ) 35-1875662
|ATLAS EXCAVATING INC |ERBER & MILLIGAN CONSTR. CO. |CRIDER & CRIDER, INC.
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0174 722-60824 896.000 m2 | 3.65000 3270.40] 5.00000 4480.00] 7.00000 6272.00
SURFACE MILLING | | |
0175 724-03276 28.700 m | 250.07000 7177.01] 240.00000 6888.00] 350.00000 10045.00
EXPANSION JOINT SEALING SYSTEM | | |
0176 729-51875 1.000 m2 | 1029.29000 1029.29] 1000.00000 1000.00] 300.00000 300.00
CONCRETE, A, PATCHING | | |
0177 732-03063 3.000 EACH | 2000.00000 6000.00] 2950.00000 8850.00] 2390.00000 7170.00
TAPPING SLEEVE , AND VALVE, 100 mm X | | |
100 mm | | |
0178 732-03063 1.000 EACH | 2200.00000 2200.00] 3200.00000 3200.00] 2690.00000 2690.00
TAPPING SLEEVE , AND VALVE, 150 mm X | | |
150 mm | | |
0179 732-03063 1.000 EACH | 2600.00000 2600.00] 3450.00000 3450.00] 2990.00000 2990.00
TAPPING SLEEVE , AND VALVE, 200 mm X | | |
150 mm | | |
0180 732-03063 1.000 EACH | 3200.00000 3200.00] 3600.00000 3600.00] 3580.00000 3580.00
TAPPING SLEEVE , AND VALVE, 200mm | | |
200mm | | |
0181 732-03942 1.000 EACH | 3800.00000 3800.00] 3200.00000 3200.00] 4180.00000 4180.00
HYDRANT , 150 mm | | |
0182 732-03942 7.000 EACH | 4000.00000 28000.00] 3500.00000 24500.00] 4480.00000 31360.00
HYDRANT , 200 mm | | |
0183 732-03943 3.000 EACH | 1000.00000 3000.00] 1550.00000 4650.00] 1190.00000 3570.00
WATER VALVE , 152 mm | | |
0184 732-03943 11.000 EACH | 1300.00000 14300.00] 1800.00000 19800.00] 1490.00000 16390.00
WATER VALVE , 203 mm | | |
0186 732-04987 2.000 EACH | 2500.00000 5000.00] 2750.00000 5500.00] 1790.00000 3580.00
CONNECTION , TO EXISTING MANHOLE | | |
0187 732-04994 67.000 EACH | 500.00000 33500.00] 750.00000 50250.00] 981.00000 65727.00
METER , WATER METERS-COMPLETE | | |
0188 732-06050 1.000 EACH | 400.00000 400.00] 500.00000 500.00] 299.00000 299.00
CAP , 150 mm COMPLETE | | |
0189 732-06050 8.000 EACH | 450.00000 3600.00] 550.00000 4400.00] 358.00000 2864 .00
CAP , 200 mm COMPLETE | | |
0190 801-03290 4.000 EACH | 200.00000 800.00] 400.00000 1600.00] 350.00000 1400.00
CONSTRUCTION SIGN, C | | |
0191 801-04308 41.000 EACH | 150.00000 6150.00] 450.00000 18450.00] 250.00000 10250.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0192 801-06625 51.000 EACH | 150.00000 7650.00] 150.00000 7650.00] 85.00000 4335.00
I I |



LINE, THERMOPLASTIC, BROKEN, YELLOW,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 194 -24
TABULATION OF BIDS
ROUTE : 238
CALL ORDER 194 CONTRACT ID : R -28939-A COUNTIES : HANCOCK HAMILTON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1212938 | 5 ) 35-1364963 | 6 ) 35-1875662
|ATLAS EXCAVATING |ERBER & MILLIGAN CONSTR. CO. |CRIDER & CRIDER, INC.
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0193 801-06640 49.000 EACH | 150.00000 7350.00] 350.00000 17150.00] 150.00000 7350.00
CONSTRUCTION SIGN, A | | |
0194 801-06645 2.000 EACH | 150.00000 300.00] 65.00000 130.00] 75.00000 150.00
CONSTRUCTION SIGN, B | | |
0195 801-06775 LUMP | 60000 .00000 60000.00] 250000.00000 250000.00] 250000.00000 250000.00
MAINTAINING TRAFFIC | | |
0196 801-07118 112.200 m | 32.80000 3680.16] 100.00000 11220.00] 48.00000 5385.60
BARRICADE, 111-A | | |
0197 801-07119 172.800 m | 32.80000 5667.84] 125.00000 21600.00] 48.00000 8294 .40
BARRICADE, 111-B | | |
0198 802-04893 5.000 EACH | 180.00000 900.00] 190.00000 950.00] 180.00000 900.00
REFERENCE POST | | |
0199 802-05701 720.300 m | 31.16000 22444 55| 34.00000 24490.20] 31.15000 22437.35
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0200 802-76025 42.740 m2 | 246.99000 10556.35] 250.00000 10685.00] 247.00000 10556.78
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0201 802-76035 46.810 m2 | 161.00000 7536.41] 165.00000 7723.65] 161.00000 7536.41
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS | | |
0202 802-91122 11.000 EACH | 90.00000 990.00] 100.00000 1100.00] 90.00000 990.00
SIGN, GROUND MOUNTED, RESET | | |
0203 808-06703 17200.000 m | 1.00000 17200.00] 1.10000 18920.00] 0.90000 15480.00
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0204 808-06713 69.000 m | 2.00000 138.00] 3.00000 207.00] 2.00000 138.00
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0205 808-75051 301.000 m | 4.00000 1204.00] 8.25000 2483.25] 3.00000 903.00
LINE, PREFORMED PLASTIC, SOLID, WHITE, | | |
100 mm | | |
0206 808-75054 262.000 m | 4.00000 1048.00] 8.25000 2161.50] 3.00000 786.00
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | | |
100 mm | | |
0207 808-75063 39.000 m | 4.00000 156.00] 8.25000 321.75] 3.18000 124.02
LINE, PREFORMED PLASTIC, BROKEN, YELLOW | | |
100 mm | | |
0208 808-75240 3245.000 m | 1.00000 3245.00] 1.10000 3569.50] 0.90000 2920.50
| | |
I I |

100mm



CALL ORDER 194
LETTING DATE : 02/27/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28939-A

DISTRICT : GREENFIELD DISTRICT

COUNTIES :

ROUTE : 238

HANCOCK

DATE : 03/07/08
PAGE : 194 -25
HAMILTON

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0209 808-75245 14291.000 m
LINE, THERMOPLASTIC, SOLID, YELLOW,
100mm

0210 808-75297 115.000 m
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 600 mm

0211 808-75998 740.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0212 808-95933 81.000 m
CURB PAINTING, YELLOW

0213 306-08042 26207.000 m2
MILLING, SCARIFICATION/PROFILE

0214 304-07490 61.000 Mg
HMA PATCHING, TYPE B

0215 732-05560 149.300 m
SERVICE LINE , K, COPPER, 19 mm

0216 720-45270 16.000 EACH
PIPE CATCH BASIN, 450 mm

0217 720-45265 1.000 EACH
PIPE CATCH BASIN, 375 mm

0218 805-96014 7497.000 m
SAW CUT, FULL DEPTH

0219 716-09360 181.400 m

PIPE INSTALLATION, TRENCHLESS, 75 mm
SECTION TOTALS

CONTRACT TOTALS

6 ) 35-1875662

RIDER & CRIDER,

UNIT PRICE

0.

10.

15.

140.

75.

700.

650.

90000

00000

50000

.25000

.00000

00000

00000

00000

00000

.00000

.00000

INC.

AMOUNT

12861.

1150.

11470.
425.
26207.
8540.
11197.
11200.
650.
67473.
13605.

12,037,133.

IC 4 ) 35-1212938 IC 5 ) 35-1364963 I
|ATLAS EXCAVATING INC IERBER & MILLIGAN CONSTR. CO. |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
e e e
| 1.00000 14291.00] 1.10000 15720.10]
| | |
| | |
| 12.00000 1380.00] 12.50000 1437.50]
| | |
| | |
| 15.50000 11470.00] 18.50000 13690.00]
| | |
| 4.00000 324.00] 7.50000 607.50]
| | |
| 0.41000 10744.87| 2.00000 5241400
| | |
| 130.00000 7930.00] 145_00000 8845_00]
| | |
| 125.00000 18662.50] 100.00000 14930.00]
| | |
| 1200.00000 19200.00] 1200.00000 19200.00]
| | |
| 1200.00000 1200.00] 900.00000 900.00]
| | |
| 5.00000 37485.00] 3.00000 22491.00]
| | |
| 150.00000 27210.00] 150.00000 27210.00]
| | |
| $  11,407,676.97] $  11,861,915.13]
e e

I $  11,407,676.97] $  11,861,915.13]

12,037,133.

90

00

00

25

00

00

50

00

00

00

00

53

53




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : GIBSON

PROJECT(S)

- 0183030

1,976,000.00
2,007,628.90
2,076,665.00

DATE : 03/07/08
PAGE : 230 -1

% OVER
LOW BID

100.0000%
101.6007%
105.0944%

CALL ORDER : 230 CONTRACT ID : RS-28668-B
LETTING DATE : 02/27/08 10:00 AM DISTRICT > 66
CONTRACT TIME : 11/15/08 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC.

2 35-0626844 J.H. RUDOLPH & COMPANY

3 35-1139301 E & B PAVING INC

4 35-1418333 ROGERS GROUP, INC.

2,100,767.25

106.3141%



CALL ORDER : 230
LETTING DATE : 02/27/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-28668-B

: VINCENNES DISTRICT

ROUTE : 64

COUNTIES : GIBSON

DATE :
PAGE :

03707708
230 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 14.000 MOS
FIELD OFFICE, B

0003 105-08520 2.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 28.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 105-09198 28.000 MOS
LAPTOP COMPUTER SYSTEM

0007 105-09199 14.000 MOS
FIELD OFFICE INTERNET SERVICE

0008 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0009 109-08360 1.000 DOL
CONTRACT LIENS

0010 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0011 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0012 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0013 109-08463 1.000 DOL
PROJECT ESTIMATE ADJUSTMENT

0014 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0015 202-02241 632.000 LFT
GUARDRAIL, REMOVE

0016 202-02278 32.000 LFT
CURB, CONCRETE, REMOVE

0017 202-52710 111.000 SYS

SIDEWALK, CONCRETE, REMOVE

|
|
I
|
+

( 1 ) 35-2040801
G

OHMANN ASPHALT & CONSTR.,

UNIT PRICE
____________________________ R

5000.

1350.

250.

60.

240.

50.

98600.

14.

18.

00000

00000

00000

00000

-00000

00000

00000

.00000

.00000

.00000

.00000

-00000

.00000

00000

.00000

50000

00000

| 2 ) 35-0626844 1C

I |J.H. RUDOLPH & COMPANY |E
| |
AMOUNT] UNIT PRICE AMOUNT]
| |
5000.00]  10000.00000 10000.00]
| |
18900.00] 945.00000 13230.00]
I |
500.00] 120.00000 240.00]
| |
1680.00] 80.00000 2240.00]
| |
1.00] 1.00000 1.00]
| |
| |
6720.00] 295.00000 8260.00]
| |
700.00] 80.00000 1120.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
I |
98600.00] 100300.00000 100300.00]
| |
2528.00] 4.40000 2780.80]|
| |
464.00] 16.00000 512.00]
| |
1998.00] 19.80000 2197.80]
I |

3 ) 35-1139301

& B PAVING INC

UNIT PRICE

103000.

4.

14.

18.

-00000

.00000

-00000

.00000

-00000

.00000

.00000

-00000

.00000

.00000

.00000

-00000

.00000

00000

00000

50000

00000

AMOUN

14800.

25690.

100.

1260.

8820.

1820.

1.

1.

103000.

2528.

464.

1998.

T

00

00

00

00

.00

00

00

.00

.00

.00

.00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 230 -3
TABULATION OF BIDS
ROUTE : 64
CALL ORDER : 230 CONTRACT ID : RS-28668-B COUNTIES : GIBSON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 IC 2 ) 35-0626844 1IC 3 ) 35-1139301
| GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0018 202-93741 16.000 EACH | 285.00000 4560.00] 154.00000 2464.00] 500.00000 8000.00
GUARD RAIL END TREATMENT, REMOVE | | |
0019 203-02000 100.000 CYS | 32.00000 3200.00] 25_50000 2550.00] 30.00000 3000.00
EXCAVATION, COMMON I I |
0020 203-02070 240.000 CYS | 26.50000 6360.00] 13.70000 3288.00] 25.00000 6000.00
BORROW | | |
0021 211-07454 295.000 CYS | 32.50000 9587.50]| 90.00000 26550.00] 50.00000 14750.00
STRUCTURE BACKFILL I | |
0022 214-07202 61.000 SYS | 6.70000 408.70] 12.00000 732.00] 3.00000 183.00
GEOGRID, | I I |
0023 302-06464 55.000 CYS | 72.00000 3960.00] 80.00000 4400.00] 88.00000 4840.00
SUBBASE FOR PCCP | | |
0024 303-01180 30.000 TON | 4400000 1320.00] 21.00000 630.00] 33.00000 990.00
COMPACTED AGGREGATE, NO. 53 I I |
0025 303-60012 200.000 TON | 35.60000 7120.00] 25.00000 5000.00] 28.00000 5600.00
AGGREGATE, 2 I | |
0026 304-07490 3110.000 TON | 115.00000 357650.00] 115.00000 357650.00] 130.00000 404300.00
HMA PATCHING, TYPE B I I |
0027 306-08033 180177.000 SYS | 0.18000 32431.86] 0.20000 36035.40] 0.50000 90088.50
MILLING, ASPHALT, 1 IN. I | |
0028 306-08034 10245.000 SYS | 0.10000 1024.50] 0.20000 2049.00]| 1.00000 10245.00
MILLING, ASPHALT, 1 1/2 IN. | | |
0029 306-08043 500.000 SYS | 1.65000 825.00] 4.00000 2000.00] 0.50000 250.00
MILLING, TRANSITION I I |
0030 306-08432 13792.000 SYS | 1.05000 14481.60] 0.35000 4827.20] 0.50000 6896.00
MILLING, APPROACH | | |
0031 401-06264 LUMP | 1600.00000 1600.00] 6000.00000 6000.00]| 5000.00000 5000.00
PROFILOGRAPH, HMA I I |
0032 401-07327 15751.000 TON | 55.00000 866305.00] 5525000 870242.75] 55.00000 866305.00
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm | | |
0033 406-05520 56.000 TON | 315.00000 17640.00] 325.00000 18200.00] 325.00000 18200.00
ASPHALT FOR TACK COAT I | |
0034 601-01625 2.000 EACH | 152500000 3050.00] 152500000 3050.00] 152500000 3050.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I I |
CURVED, 1 I I |
0035 601-01700 1.000 EACH | 2005 .00000 2005.00] 2005.00000 2005.00] 2005.00000 2005.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 1 I I |
0036 601-94689 15.000 EACH | 2500.00000 37500.00] 4000.00000 60000.00] 3185.00000 47775.00
| | |

GUARDRAIL END TREATMENT, OS



CULVERT, PRECAST BOX, REINFORCED

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 230 -4
TABULATION OF BIDS
ROUTE : 64
CALL ORDER : 230 CONTRACT ID : RS-28668-B COUNTIES : GIBSON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 IC 2 ) 35-0626844 IC 3 ) 35-1139301
| GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0037 601-99105 88.000 LFT | 20.00000 1760.00] 20.00000 1760.00] 20.00000 1760.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0038 604-07894 14.000 SYS | 160.00000 2240.00] 175.00000 2450.00] 160.00000 2240.00
CURB RAMP, CONCRETE, A I I |
0039 604-07898 8.100 SYS | 240.00000 1944.00] 260.00000 2106.00] 240.00000 1944 .00
CURB RAMP, CONCRETE, D | | |
0040 604-07900 14.300 SYS | 140.00000 2002.00] 155.00000 2216.50] 140.00000 2002.00
CURB RAMP, CONCRETE, F I | |
0041 604-07901 93.100 SYS | 160.00000 14896.00] 174.00000 16199.40] 160.00000 14896.00
CURB RAMP, CONCRETE, G I I |
0042 604-07902 18.900 SYS | 170.00000 3213.00] 185.00000 3496.50] 170.00000 3213.00
CURB RAMP, CONCRETE, H I | |
0043 604-91531 30.000 SYS | 34.00000 1020.00] 37.50000 1125.00] 65.00000 1950.00
SIDEWALK, CONCRETE, 4 IN. I I |
0044 605-06121 24.000 LFT | 20.50000 492.00] 22.00000 528.00] 50.00000 1200.00
CURB, CONCRETE, B I | |
0045 610-07487 1298.000 TON | 68.00000 88264.00] 80.00000 103840.00] 93.00000 120714.00
HMA FOR APPROACHES, TYPE B I I |
0046 612-04315 17.300 TON | 1410.00000 24393.00] 1410.00000 24393.00] 1410.00000 24393.00
ASPHALT MATERIAL FOR UNDERSEAL I | |
0047 612-60410 289.000 EACH | 13.00000 3757.00] 14.30000 4132.70] 13.00000 3757.00
DRILLED HOLE FOR UNDERSEAL | | |
0048 616-02320 375.000 SYS | 1.75000 656.25| 3.00000 1125.00] 4.00000 1500.00
GEOTEXTILES I I |
0049 616-06451 75.000 TON | 40.50000 3037.50] 40.00000 3000.00] 41.00000 3075.00
RIPRAP, UNIFORM | | |
0050 621-01004 4.000 EACH | 690.00000 2760.00] 690.00000 2760.00] 690.00000 2760.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0051 621-06559 400.000 SYS | 4.70000 1880.00] 5.00000 2000.00] 4.70000 1880.00
MULCHED SEEDING, R | I |
0052 621-06575 162.000 SYS | 18.30000 2964.60] 23.00000 3726.00] 18.30000 2964.60
SODDING, NURSERY I I |
0053 714-93978 46.000 LFT | 375.00000 17250.00] 235.00000 10810.00] 255.00000 11730.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 4 FT. X 2 FT. | I I
0054 714-99346 96.000 LFT | 380.00000 36480.00] 210.00000 20160.00] 225.00000 21600.00
| | |
I I |

CONCRETE, 3 FT. X 2 FT.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 230 -5
TABULATION OF BIDS
ROUTE : 64
CALL ORDER : 230 CONTRACT ID : RS-28668-B COUNTIES : GIBSON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 IC 2 ) 35-0626844 IC 3 ) 35-1139301
| GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0055 715-03475 1.000 EACH | 755.00000 755.00] 500.00000 500.00] 522.00000 522.00
SAFETY METAL END SECTION, 4:1, 15 IN. | | |
0056 715-05119 264.000 LFT | 36.00000 9504.00]| 70.00000 18480.00] 60.00000 15840.00
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0057 715-05123 252.000 LFT | 47.00000 11844.00] 80.00000 20160.00] 63.00000 15876.00
PIPE, TYPE 1, CIRCULAR, 24 IN. | | |
0058 715-05125 95.000 LFT | 60.00000 5700.00] 85.00000 8075.00] 65.00000 6175.00
PIPE, TYPE 1, CIRCULAR, 30 IN. I I |
0059 715-05149 17.000 LFT | 53.00000 901.00] 100.00000 1700.00] 95.00000 1615.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0060 715-05169 31.000 LFT | 85.00000 2635.00] 100.00000 3100.00] 50.00000 1550.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | | |
0061 715-08283 326.000 SYS | 37.00000 12062.00] 50.00000 16300.00] 38.00000 12388.00
PCCP FOR STRUCTURE INSTALLATION I I |
0062 715-08305 110.000 TON | 70.00000 7700.00] 100.00000 11000.00] 210.00000 23100.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | | I
0063 715-46005 10.000 EACH | 350.00000 3500.00] 250.00000 2500.00] 545.00000 5450.00
PIPE END SECTION, 15 IN. I I |
0064 715-46020 10.000 EACH | 450.00000 4500.00] 350.00000 3500.00] 735.00000 7350.00
PIPE END SECTION, 24 IN. I | |
0065 715-46030 3.000 EACH | 535.00000 1605.00] 600.00000 1800.00] 750.00000 2250.00
PIPE END SECTION, 30 IN. | | |
0066 720-02030 1.000 EACH | 600.00000 600.00]| 625.00000 625.00] 560.00000 560.00
INLET GRATE NEENAH R-4882-A OR I I |
EQUIVALENT I I |
0067 720-04682 1.000 EACH | 1410.00000 1410.00] 2200.00000 2200.00] 1900.00000 1900.00
INLET, , F | | |
0068 720-44000 1.000 EACH | 725.00000 725.00] 300.00000 300.00] 500.00000 500.00
CASTING, ADJUST TO GRADE I I |
0069 720-44296 1.000 EACH | 900.00000 900.00] 450.00000 450.00] 955.00000 955.00
CAP INLET | I |
0070 720-45015 2.000 EACH | 1800.00000 3600.00] 2000.00000 4000.00] 2350.00000 4700.00
INLET, A8 I I |
0071 801-03290 4.000 EACH | 325.00000 1300.00] 300.00000 1200.00] 325.00000 1300.00
CONSTRUCTION SIGN, C I I |
0072 801-04308 2.000 EACH | 165.00000 330.00] 310.00000 620.00] 165.00000 330.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0073 801-06203 5543.000 LFT | 0.55000 3048.65| 0.90000 4988.70] 0.65000 3602.95
I I |

TEMPORARY PAVE|

MENT MARKING, 4 IN.



SNOWPLOWABLE RAISED PAVEMENT MARKER,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 230 -6
TABULATION OF BIDS
ROUTE : 64
CALL ORDER : 230 CONTRACT ID : RS-28668-B COUNTIES : GIBSON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 IC 2 ) 35-0626844 IC 3 ) 35-1139301
| GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0074 801-06207 5543.000 LFT | 1.15000 6374.45] 2.00000 11086.00] 1.50000 8314.50
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0075 801-06625 37.000 EACH | 85.00000 3145.00] 100.00000 3700.00] 85.00000 3145.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0076 801-06640 80.000 EACH | 139.00000 11120.00] 148.00000 11840.00] 139.00000 11120.00
CONSTRUCTION SIGN, A | I |
0077 801-06775 LUMP | 118649.35000 118649.35]  76150.00000 76150.00]  18137.42000 18137.42
MAINTAINING TRAFFIC I I |
0078 801-07118 48.000 LFT | 12.00000 576.00] 22.00000 1056.00] 12.00000 576.00
BARRICADE, 111-A I I |
0079 805-78470 110.000 LFT | 2.00000 220.00] 2.00000 220.00] 0.75000 82.50
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0080 805-78795 40.000 LFT | 15.00000 600.00]| 16.00000 640.00] 9.00000 360.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0081 808-06712 8409.000 LFT | 0.16000 1345_44] 0.16000 1345_44] 0.16000 1345.44
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0082 808-06713 110968.000 LFT | 0.10000 11096.80] 0.10000 11096.80] 0.11000 1220648
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0083 808-06714 63331.000 LFT | 0.10000 6333.10] 0.11000 6966.41] 0.11000 6966.41
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0084 808-75297 109.000 LFT | 6.50000 708.50] 6.50000 708.50] 6.50000 708.50
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. I I |
0085 808-75300 43.000 LFT | 4.90000 210.70] 5.00000 215.00] 4.90000 210.70
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 6 IN. | | |
0086 808-75320 1.000 EACH | 109.00000 109.00] 112.00000 112.00] 109.00000 109.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0087 808-75325 1.000 EACH | 146..00000 146.00] 150.00000 150.00] 146.00000 146.00
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD (ONLY) I I |
0088 808-75340 2.000 EACH | 483.00000 966.00] 485.00000 970.00] 483.00000 966.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR I | |
0089 808-75996 1195.000 EACH | 5.30000 6333.50] 6.00000 7170.00] 5.40000 6453.00
| | |
I I |

REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 230 -7
TABULATION OF BIDS
ROUTE : 64
CALL ORDER : 230 CONTRACT ID : RS-28668-B COUNTIES : GIBSON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 2 ) 35-0626844 IC 3 ) 35-1139301
| GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0090 808-75998 1211.000 EACH | 15.00000 18165.00] 15.00000 18165.00] 15.00000 18165.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0091 808-94435 1.000 EACH | 146..00000 146.00] 150.00000 150.00] 146.00000 146.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (STOP) I I |
SECTION TOTALS | $ 1,976,000.00] $ 2,007,628.90] $ 2,076,665.00
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 1,976,000.00] $ 2,007,628.90] $ 2,076,665.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 230 -8
TABULATION OF BIDS

ROUTE : 64
CALL ORDER : 230 CONTRACT ID : RS-28668-B COUNTIES : GIBSON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE :
IC 4 ) 35-1418333 1C ) 1C )
|ROGERS GROUP, INC. | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ B B

SECTION 0001  ASPHALT RESURFACE

| | |

0001 105-06845 LUMP |  10400.00000 10400.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 14.000 MOS | 2175.00000 30450.00] |
FIELD OFFICE, B | | |
0003 105-08520 2.000 EACH | 100.00000 200.00] |
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 28.000 MOS | 70.00000 1960.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 105-09198 28.000 MOS | 250.00000 7000.00] |
LAPTOP COMPUTER SYSTEM I I |
0007 105-09199 14.000 MOS | 75.00000 1050.00] |
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS | | |
0010 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA | | |
0011 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0012 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0013 109-08463 1.000 DOL | 1.00000 1.00] |
PROJECT ESTIMATE ADJUSTMENT | | |
0014 110-01001 LUMP |  35000.00000 35000.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0015 202-02241 632.000 LFT | 4.00000 2528.00] |
GUARDRAIL, REMOVE I I |
0016 202-02278 32.000 LFT | 14.80000 473.60] |
CURB, CONCRETE, REMOVE I | |
0017 202-52710 111.000 SYS | 26.50000 2941.50] |
SIDEWALK, CONCRETE, REMOVE I I |

0018 202-93741 16.000 EACH | 400.00000 6400.00] |

| | |

GUARD RAIL END TREATMENT, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 230 -9
TABULATION OF BIDS
ROUTE : 64
CALL ORDER : 230 CONTRACT ID : RS-28668-B COUNTIES : GIBSON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-1418333 l ) | )
|ROGERS GROUP, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0019 203-02000 100.000 CYS | 35.50000 3550.00] |
EXCAVATION, COMMON | | |
0020 203-02070 240.000 CYS | 25.00000 6000.00] |
BORROW I I |
0021 211-07454 295.000 CYS | 50.00000 14750.00] |
STRUCTURE BACKFILL | | |
0022 214-07202 61.000 SYS | 3.00000 183.00] |
GEOGRID, | I | |
0023 302-06464 55.000 CYS | 88.00000 4840.00| |
SUBBASE FOR PCCP I I |
0024 303-01180 30.000 TON | 33.00000 990.00] |
COMPACTED AGGREGATE, NO. 53 I | |
0025 303-60012 200.000 TON | 28.00000 5600.00]| |
AGGREGATE, 2 I I |
0026 304-07490 3110.000 TON | 14500000 450950.00] |
HMA PATCHING, TYPE B I | |
0027 306-08033 180177.000 SYS | 0.45000 81079.65| |
MILLING, ASPHALT, 1 IN. I I |
0028 306-08034 10245.000 SYS | 0.55000 5634.75] |
MILLING, ASPHALT, 1 1/2 IN. I | |
0029 306-08043 500.000 SYS | 0.90000 450.00] |
MILLING, TRANSITION | | |
0030 306-08432 13792.000 SYS | 2.25000 31032.00] |
MILLING, APPROACH I I |
0031 401-06264 LUMP | 7000.00000 7000.00] |
PROFILOGRAPH, HMA | | |
0032 401-07327 15751.000 TON | 53.25000 838740.75] |
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm I I |
0033 406-05520 56.000 TON | 270.00000 15120.00] |
ASPHALT FOR TACK COAT | | |
0034 601-01625 2.000 EACH | 152500000 3050.00] |
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I | |
CURVED, 1 I I |
0035 601-01700 1.000 EACH | 2005 .00000 2005.00] |
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 1 I | |
0036 601-94689 15.000 EACH | 3250.00000 48750.00] |
GUARDRAIL END TREATMENT, 0S I I |
0037 601-99105 88.000 LFT | 20.00000 1760.00] |
| | |

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 230 -10
TABULATION OF BIDS
ROUTE : 64
CALL ORDER : 230 CONTRACT ID : RS-28668-B COUNTIES : GIBSON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-1418333 l ) 1C )
|ROGERS GROUP, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0038 604-07894 14.000 SYS | 136.50000 1911.00] |
CURB RAMP, CONCRETE, A | | |
0039 604-07898 8.100 SYS | 140.00000 1134.00] |
CURB RAMP, CONCRETE, D I I |
0040 604-07900 14.300 SYS | 162.00000 2316.60] |
CURB RAMP, CONCRETE, F | | |
0041 604-07901 93.100 SYS | 131.00000 12196.10] |
CURB RAMP, CONCRETE, G I I |
0042 604-07902 18.900 SYS | 131.00000 2475.90] |
CURB RAMP, CONCRETE, H I I |
0043 604-91531 30.000 SYS | 49_50000 1485_00] |
SIDEWALK, CONCRETE, 4 IN. I | |
0044 605-06121 24.000 LFT | 29.00000 696.00] |
CURB, CONCRETE, B I I |
0045 610-07487 1298.000 TON | 97.50000 126555.00]| |
HMA FOR APPROACHES, TYPE B | I I
0046 612-04315 17.300 TON | 1675.00000 28977.50] |
ASPHALT MATERIAL FOR UNDERSEAL I I |
0047 612-60410 289.000 EACH | 16.00000 4624 .00 |
DRILLED HOLE FOR UNDERSEAL I | |
0048 616-02320 375.000 SYS | 4.00000 1500.00] |
GEOTEXTILES | | |
0049 616-06451 75.000 TON | 41.00000 3075.00] |
RIPRAP, UNIFORM I I |
0050 621-01004 4.000 EACH | 690.00000 2760.00] |
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0051 621-06559 400.000 SYS | 4.70000 1880.00] |
MULCHED SEEDING, R I I |
0052 621-06575 162.000 SYS | 18.30000 2964.60] |
SODDING, NURSERY | I |
0053 714-93978 46_.000 LFT | 257.50000 11845.00] |
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 4 FT. X 2 FT. I I |
0054 714-99346 96.000 LFT | 227.40000 21830.40] |
CULVERT, PRECAST BOX, REINFORCED I | |
CONCRETE, 3 FT. X 2 FT. I I |
0055 715-03475 1.000 EACH | 522.00000 522.00] |
SAFETY METAL END SECTION, 4:1, 15 IN. | | |



TEMPORARY PAVEMENT MARKING, REMOVABLE,

4 IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 230 -11
TABULATION OF BIDS
ROUTE : 64
CALL ORDER : 230 CONTRACT ID : RS-28668-B COUNTIES : GIBSON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-1418333 l 1C )
|ROGERS GROUP, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0056 715-05119 264.000 LFT | 65.00000 17160.00] |
PIPE, TYPE 1, CIRCULAR, 15 IN. | | |
0057 715-05123 252.000 LFT | 68.00000 17136.00] |
PIPE, TYPE 1, CIRCULAR, 24 IN. I I |
0058 715-05125 95.000 LFT | 70.00000 6650.00] |
PIPE, TYPE 1, CIRCULAR, 30 IN. | | |
0059 715-05149 17.000 LFT | 95_00000 1615.00] |
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0060 715-05169 31.000 LFT | 50.00000 1550.00] |
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0061 715-08283 326.000 SYS | 38.00000 12388.00] |
PCCP FOR STRUCTURE INSTALLATION I | I
0062 715-08305 110.000 TON | 120.00000 13200.00] |
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
0063 715-46005 10.000 EACH | 54500000 5450.00]| |
PIPE END SECTION, 15 IN. | | |
0064 715-46020 10.000 EACH | 735.00000 7350.00] |
PIPE END SECTION, 24 IN. I I |
0065 715-46030 3.000 EACH | 750.00000 2250.00] |
PIPE END SECTION, 30 IN. I | |
0066 720-02030 1.000 EACH | 560.00000 560.00] |
INLET GRATE NEENAH R-4882-A OR | | |
EQUIVALENT | | |
0067 720-04682 1.000 EACH | 1900.00000 1900.00] |
INLET, , F I I |
0068 720-44000 1.000 EACH | 160.00000 160.00] |
CASTING, ADJUST TO GRADE | | |
0069 720-44296 1.000 EACH | 955.00000 955.00] |
CAP INLET I I |
0070 720-45015 2.000 EACH | 2350.00000 4700.00] |
INLET, A8 | I |
0071 801-03290 4.000 EACH | 275.00000 1100.00] |
CONSTRUCTION SIGN, C I I |
0072 801-04308 2.000 EACH | 295.00000 590.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0073 801-06203 5543.000 LFT | 0.35000 1940.05] |
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0074 801-06207 5543.000 LFT | 1.65000 9145.95| |
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 230 -12
TABULATION OF BIDS
ROUTE : 64
CALL ORDER : 230 CONTRACT ID : RS-28668-B COUNTIES : GIBSON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-1418333 l 1C )
|ROGERS GROUP, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0075 801-06625 37.000 EACH | 95.00000 3515.00] |
DETOUR ROUTE MARKER ASSEMBLY | | |
0076 801-06640 80.000 EACH | 135.00000 10800.00] |
CONSTRUCTION SIGN, A I I |
0077 801-06775 LUMP |  83000.00000 83000.00] |
MAINTAINING TRAFFIC | | |
0078 801-07118 48.000 LFT | 20.85000 1000.80] |
BARRICADE, 111-A I | |
0079 805-78470 110.000 LFT | 2.00000 220.00] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0080 805-78795 40.000 LFT | 15.00000 600.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0081 808-06712 8409.000 LFT | 0.15000 1261.35] |
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0082 808-06713 110968.000 LFT | 0.10000 11096.80] |
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0083 808-06714 63331.000 LFT | 0.15000 9499.65| |
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0084 808-75297 109.000 LFT | 6.70000 730.30] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. | | |
0085 808-75300 43.000 LFT | 5.00000 215.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 6 IN. I I |
0086 808-75320 1.000 EACH | 150.00000 150.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0087 808-75325 1.000 EACH | 150.00000 150.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) | | |
0088 808-75340 2.000 EACH | 49500000 990.00] |
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD, RXR I I |
0089 808-75996 1195.000 EACH | 4.00000 4780.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0090 808-75998 1211.000 EACH | 15.00000 18165.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0091 808-94435 1.000 EACH | 150.00000 150.00] |
PAVEMENT MESSAGE MARKINGS, | I |
THERMOPLASTIC, WORD (STOP) I I |
SECTION TOTALS | $ 2,100,767.25] | $
------------------------------------------ A
CONTRACT TOTALS l $ 2,100,767.25] 0.00] $






INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : VARIOUS

PROJECT(S) : 9999107

DATE
PAGE

03707708
234 -1

% OVER
LOW BID

CALL ORDER © 234 CONTRACT ID : B -27313-B
LETTING DATE : 02/27/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/10/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-2070195 ALPHA EXCAVATING & LANDSCAPING

$ 373,455.70

100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 234 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 234 CONTRACT ID : B -27313-B COUNTIES : VARIOUS
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-2070195 | ) 1C )
|ALPHA EXCAVATING & LANDSCAPI | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SCOUR PROTECTION
| | |
0001 105-06845 LUMP | 9000.00000 9000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 12.000 MOS | 2400.00000 28800.00] |
FIELD OFFICE, A | I |
0003 105-08520 2.000 EACH | 250.00000 500.00] |
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 24.000 MOS | 185.00000 4440.00| |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 12.000 MOS | 400.00000 4800.00] |
LAPTOP COMPUTER SYSTEM | I I
0007 105-09199 12.000 MOS | 200.00000 2400.00] |
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 110-01001 LUMP |  20000.00000 20000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0013 201-90788 LUMP |  22182.50000 22182.50] |
DEBRIS, REMOVE , STR. NO. 1 | I |
0014 201-90788 LUMP | 6000.00000 6000.00] |
DEBRIS, REMOVE , STR. NO. 2 I I |
0015 201-90788 LUMP |  12500.00000 12500.00] |
DEBRIS, REMOVE , STR. NO. 3 I I |
0016 201-90788 LUMP | 2500.00000 2500.00] |
DEBRIS, REMOVE , STR. NO. 4 I I |
0017 201-90788 LUMP | 6000.00000 6000.00] |
DEBRIS, REMOVE , STR. NO. 5 I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 234 -3
TABULATION OF BIDS
ROUTE : VARIOUS

CALL ORDER : 234 CONTRACT ID : B -27313-B COUNTIES : VARIOUS
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-2070195 1C ) 1C )
|ALPHA EXCAVATING & LANDSCAPI | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0018 201-90788 LUMP | 5000.00000 5000.00] |
DEBRIS, REMOVE , STR. NO. 6 | | |
0019 201-90788 LUMP | 2500.00000 2500.00] |
DEBRIS, REMOVE , STR. NO. 7 I I |
0020 616-02320 2876.000 SYS | 3.20000 9203.20] |
GEOTEXTILES | | |
0021 616-05688 1955.000 TON | 60.00000 117300.00] |
RIPRAP, CLASS 1 I I |
0022 616-05689 1552.000 TON | 57.50000 89240.00] |
RIPRAP, CLASS 2 I I |
0023 616-06405 29.000 TON | 45_00000 1305.00] |
RIPRAP, REVETMENT I | |
0024 616-95754 40.000 LFT | 20.00000 800.00] |
PAVED SIDE DITCH, BREAK I I |
0025 801-03290 4.000 EACH | 395.00000 1580.00] |
CONSTRUCTION SIGN, C | | |
0026 801-06640 40.000 EACH | 185.00000 7400.00] |
CONSTRUCTION SIGN, A I I |
0027 801-06775 LUMP |  20000.00000 20000.00] |
MAINTAINING TRAFFIC I | |
SECTION TOTALS I $ 373,455.70] $ | $
—————————————————————————————————————————— A
|

CONTRACT TOTALS $ 373,455.70] $ 0.00] $




CALL ORDER
LETTING DATE

260
02/27/08 10:00 AM

CONTRACT TIME :

CONTRACT DESCRIPTION : R

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

URAL

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
B -28646-C

61
05/31/09 COMPLETION DATE

RANK VENDOR NO./NAME

1 35-2019240
2 35-1841931

CENTRAL PAINTING, INC.
VENUS PAINTING COMPANY

DATE : 03/07/08
PAGE : 260 -1
COUNTIES : VARIOUS
PROJECT(S) : 99990CE
TOTAL % OVER
BID LOW BID
$ 527,000.00 100.0000%

$ 562,135.00 106.6670%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 260 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 260 CONTRACT ID : B -28646-C COUNTIES : VARIOUS
LETTING DATE : 02/27/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-2019240 IC 2 ) 35-1841931 1C )
|CENTRAL PAINTING, INC. [VENUS PAINTING COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE PAINTING, STEEL
| | |
0001 105-07038 15.000 MOS | 200.00000 3000.00] 1000.00000 15000.00]
FIELD OFFICE, A I I |
0002 105-08520 1.000 EACH | 100.00000 100.00] 60.00000 60.00]
CELLULAR TELEPHONE/RADIO | I |
0003 105-08521 15.000 MOS | 50.00000 750.00] 60.00000 900.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0005 105-09198 15.000 MOS | 50.00000 750.00] 60.00000 900.00]
LAPTOP COMPUTER SYSTEM I I |
0006 105-09199 15.000 MOS | 10.00000 150.00] 40.00000 600.00]
FIELD OFFICE INTERNET SERVICE I | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I | |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP |  15000.00000 15000.00]  30000.00000 30000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0012 619-05926 LUMP | 500.00000 500.00] 200.00000 200.00]
ENVIRONMENTAL CONTROL , STR. NO. I I |
0013 619-05926 LUMP | 500.00000 500.00] 200.00000 200.00]
ENVIRONMENTAL CONTROL , STR. NO. | I |
0014 619-05926 LUMP | 500.00000 500.00] 200.00000 200.00]
ENVIRONMENTAL CONTROL , STR. NO. I I |
0015 619-05926 LUMP | 500.00000 500.00] 200.00000 200.00]
ENVIRONMENTAL CONTROL , STR. NO. I I |
0016 619-05926 LUMP | 500.00000 500.00] 200.00000 200.00]
ENVIRONMENTAL CONTROL , STR. NO. I I |
0017 619-05926 LUMP | 500.00000 500.00] 200.00000 200.00]
ENVIRONMENTAL CONTROL , STR. NO. I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 260 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER : 260 CONTRACT ID : B -28646-C COUNTIES : VARIOUS
LETTING DATE : 02/27/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-2019240 IC 2 ) 35-1841931 | )
|CENTRAL PAINTING, INC. [VENUS PAINTING COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0018 619-05926 LUMP | 500.00000 500.00] 200.00000 200.00]
ENVIRONMENTAL CONTROL , STR. NO. 7 | | |
0019 619-51859 LUMP |  25000.00000 25000.00]  10000.00000 10000.00]
PAINT STEEL BRIDGE , STR. NO. 1 I I |
0020 619-51859 LUMP |  25000.00000 25000.00]  10000.00000 10000.00]
PAINT STEEL BRIDGE , STR. NO. 2 | | |
0021 619-51859 LUMP | 9315.00000 9315.00]  10000.00000 10000.00]
PAINT STEEL BRIDGE , STR. NO. 3 I I |
0022 619-51859 LUMP |  20000.00000 20000.00]  10000.00000 10000.00]
PAINT STEEL BRIDGE , STR. NO. 4 I I |
0023 619-51859 LUMP |  18000.00000 18000.00]  10000.00000 10000.00]
PAINT STEEL BRIDGE , STR. NO. 5 I I |
0024 619-51859 LUMP |  18000.00000 18000.00]  10000.00000 10000.00]
PAINT STEEL BRIDGE , STR. NO. 6 I I |
0025 619-51859 LUMP |  20000.00000 20000.00]  10000.00000 10000.00]
PAINT STEEL BRIDGE , STR. NO. 7 | | |
0026 619-60806 LUMP | 500.00000 500.00] 200.00000 200.00]
MAINTAINING TRAFFIC, STEEL BRIDGE I I |
PAINTING , STR. NO. 1 I I |
0027 619-60806 LUMP | 500.00000 500.00] 200.00000 200.00]
MAINTAINING TRAFFIC, STEEL BRIDGE | | |
PAINTING , STR. NO. 2 | | |
0028 619-60806 LUMP | 500.00000 500.00] 200.00000 200.00]
MAINTAINING TRAFFIC, STEEL BRIDGE I I |
PAINTING , STR. NO. 3 I I |
0029 619-60806 LUMP | 500.00000 500.00] 200.00000 200.00]
MAINTAINING TRAFFIC, STEEL BRIDGE | | |
PAINTING , STR. NO. 4 I I |
0030 619-60806 LUMP | 500.00000 500.00] 200.00000 200.00]
MAINTAINING TRAFFIC, STEEL BRIDGE | | |
PAINTING , STR. NO. 5 | I |
0031 619-60806 LUMP | 500.00000 500.00] 200.00000 200.00]
MAINTAINING TRAFFIC, STEEL BRIDGE I I |
PAINTING , STR. NO. 6 I I |
0032 619-60806 LUMP | 500.00000 500.00] 200.00000 200.00]
MAINTAINING TRAFFIC, STEEL BRIDGE | | |
PAINTING , STR. NO. 7 I I |
0033 619-61000 LUMP |  80000.00000 80000.00]  78430.00000 78430.00]
I I |

CLEAN STEEL BRIDGE , STR. NO. 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 260 -4
TABULATION OF BIDS

ROUTE :
CALL ORDER : 260 CONTRACT ID : B -28646-C COUNTIES : VARIOUS
LETTING DATE : 02/27/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :
IC 1 ) 35-2019240 IC 2 ) 35-1841931 1C )
|CENTRAL PAINTING, INC. [VENUS PAINTING COMPANY |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ B B

0034 619-61000 LUMP |  70000.00000 70000.00]  60000.00000 60000.00]

CLEAN STEEL BRIDGE , STR. NO. 2 | | |
0035 619-61000 LUMP |  18000.00000 18000.00]  20000.00000 20000.00]
CLEAN STEEL BRIDGE , STR. NO. 3 I I |
0036 619-61000 LUMP |  60000.00000 60000.00]  80000.00000 80000.00]
CLEAN STEEL BRIDGE , STR. NO. 4 | | |
0037 619-61000 LUMP |  40000.00000 40000.00]  60000.00000 60000.00]
CLEAN STEEL BRIDGE , STR. NO. 5 I I |
0038 619-61000 LUMP |  40000.00000 40000.00]  60000.00000 60000.00]
CLEAN STEEL BRIDGE , STR. NO. 6 I I |
0039 619-61000 LUMP |  50000.00000 50000.00]  60000.00000 60000.00]
CLEAN STEEL BRIDGE , STR. NO. 7 | | |
0040 704-91712 2.000 EACH | 100.00000 200.00] 30.00000 60.00]
DECK DRAIN, PVC , STR. NO. 3 I I |
0041 709-51821 LUMP | 500.00000 500.00] 200.00000 200.00]
SURFACE SEAL , STR. NO. 1 I | |
0042 709-51821 LUMP | 500.00000 500.00] 200.00000 200.00]
SURFACE SEAL , STR. NO. 2 I I |
0043 709-51821 LUMP | 500.00000 500.00] 200.00000 200.00]
SURFACE SEAL , STR. NO. 3 I | |
0044 709-51821 LUMP | 500.00000 500.00] 200.00000 200.00]
SURFACE SEAL , STR. NO. 4 | | |
0045 709-51821 LUMP | 500.00000 500.00] 200.00000 200.00]
SURFACE SEAL , STR. NO. 5 I I |
0046 709-51821 LUMP | 500.00000 500.00] 200.00000 200.00]
SURFACE SEAL , STR. NO. 6 | | |
0047 709-51821 LUMP | 500.00000 500.00] 200.00000 200.00]
SURFACE SEAL , STR. NO. 7 I I |
0048 801-01093 4.000 EACH | 100.00000 400.00] 800.00000 3200.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | | |
ASSEMBLY | I |
0049 801-03290 32.000 EACH | 10.00000 320.00] 60.00000 1920.00]
CONSTRUCTION SIGN, C I I |
0050 801-06640 152.000 EACH | 5.00000 760.00] 30.00000 4560.00]
CONSTRUCTION SIGN, A I I |
0051 801-06710 150.000 DAY | 5.00000 750.00] 10.00000 1500.00]
FLASHING ARROW SIGN I I |
0052 801-09133 2.000 EACH | 500.00000 1000.00] 5400.00000 10800.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
SECTION TOTALS I $ 527,000.00] $ 562,135.00] $
—————————————————————————————————————————— By
I

CONTRACT TOTALS




CALL ORDER
LETTING DATE

270

02/27/08 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

CONTRACT ID B -28799-B
DISTRICT 63

CONTRACT TIME : 11/14/08 COMPLETION DATE
RURAL

RANK VENDOR NO./NAME

1 35-1609544
2 35-1374866

SCHUTT-LOOKABILL CO

PRIMCO,

INC.

DATE : 03/07/08
PAGE : 270 -1
COUNTIES : RANDOLPH
PROJECT(S) : 3568015
TOTAL % OVER
BID LOW BID
$ 945,141.86 100.0000%

$ 945,459.34 100.0336%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 270 -2
TABULATION OF BIDS

ROUTE - SR 1
CALL ORDER 270 CONTRACT ID : B -28799-B COUNTIES : RANDOLPH
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

IC 1 ) 35-1609544 IC 2 ) 35-1374866 1C )
| SCHUTT-LOOKABILL CO [PRIMCO, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE DECK REPLACEMENT
| | |
0001 105-06845 LUMP | 6156 .00000 6156.00]  15000.00000 15000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07040 14.000 MOS | 166825000 23355.50] 1200.00000 16800.00]
FIELD OFFICE, C | I |
0003 105-08520 3.000 EACH | 402.13000 1206.39] 275.00000 825.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 42.000 MOS | 75.60000 3175.20] 80.00000 3360.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 14.000 MOS | 223.00000 3122.00] 400.00000 5600.00]
LAPTOP COMPUTER SYSTEM | I I
0007 105-09199 14.000 MOS | 218.63000 3060.82] 100.00000 1400.00]
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
0010 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I I |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0013 110-01001 LUMP |  37052.00000 37052.00] 47272.96000 47272.96|
MOBILIZATION AND DEMOBILIZATION I | |
0014 201-90788 LUMP | 6924 .00000 6924.00] 748.00000 748.00]
DEBRIS, REMOVE I I |
0015 202-02240 118.000 SYS | 20.00000 2360.00] 22.00000 2596.00]
PAVEMENT REMOVAL I | |
0016 202-02241 512.000 LFT | 4.16000 2129.92| 3.85000 1971.20]
GUARDRAIL, REMOVE I I |
0017 202-02271 4.000 EACH | 200.00000 800.00] 140.25000 561.00]
| | |

HEADWALL,, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/07/08
PAGE : 270 -3

REINFORCED CONCRETE BRIDGE APPROACH 12

ROUTE : SR 1
CALL ORDER : 270 CONTRACT ID : B -28799-B COUNTIES : RANDOLPH
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :
IC 1 ) 35-1609544 IC 2 ) 35-1374866 1C )
| SCHUTT-LOOKABILL CO [PRIMCO, INC. |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ B B

0018 202-51328 LUMP | 124074.00000 124074.00] 189319.47000 189319.47]

PRESENT STRUCTURE, REMOVE PORTIONS | | |
0019 202-91010 1.000 EACH | 55288000 552.88] 162200000 1622.00]
TREE, 24 IN., REMOVE I I |
0020 202-96133 108.000 LFT | 8.00000 864.00] 22.00000 2376.00]
PIPE, REMOVE | | |
0021 203-02000 181.000 CYS | 50.00000 9050.00]| 25_.00000 4525.00]
EXCAVATION, COMMON I I |
0022 203-02070 441.000 CYS | 5.00000 2205.00] 30.00000 13230.00]
BORROW I I |
0023 211-06467 7.600 CYS | 100.00000 760.00] 105.00000 798.00]
AGGREGATE FOR END BENT BACKFILL I | |
0024 211-07454 108.000 CYS | 34.18000 3691.44] 35.00000 3780.00]
STRUCTURE BACKFILL I I |
0025 301-07448 236.000 TON | 34.24000 8080.64| 28.00000 6608.00]|
COMPACTED AGGREGATE, NO. 53, BASE | | |
0026 302-07455 40.000 CYS | 60.00000 2400.00] 60.00000 2400.00]
DENSE GRADED SUBBASE I I |
0027 306-08043 133.000 SYS | 13.97000 1858.01] 12.00000 1596.00]
MILLING, TRANSITION I | |
0028 406-05521 175.000 SYS | 1.08000 189.00] 1.00000 175.00]
ASPHALT FOR TACK COAT | | |
0029 601-01522 4.000 EACH | 206820000 8272.80]| 1915.00000 7660.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0030 601-01625 1.000 EACH | 148500000 1485.00] 1375.00000 1375.00]
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | | |
CURVED, 1 | | |
0031 601-01839 1.000 EACH | 194400000 1944_00] 1800.00000 1800.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 6 | | |
0032 601-06037 1.000 EACH | 810.00000 810.00] 1578.00000 1578.00]
GUARDRAIL END TREATMENT, 1 I | |
0033 601-94689 2.000 EACH | 248400000 4968.00]| 3128.00000 6256.00]
GUARDRAIL END TREATMENT, 0S I I |
0034 601-99105 482.000 LFT | 17.01000 8198.82| 15.75000 7591.50]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0035 609-06259 122.000 SYS | 80.18000 9781.96| 75.00000 9150.00]
| | |

I I |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 270 -4
TABULATION OF BIDS
ROUTE : SR 1
CALL ORDER : 270 CONTRACT ID : B -28799-B COUNTIES : RANDOLPH
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1609544 IC 2 ) 35-1374866 | )
| SCHUTT-LOOKABILL CO [PRIMCO, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0036 610-07486 41.000 TON | 93.83000 3847.03] 86.88000 3562.08]
HMA FOR APPROACHES, TYPE A | | |
0037 610-07487 164.000 TON | 93.83000 15388.12] 86.88000 14248.32]
HMA FOR APPROACHES, TYPE B I I |
0038 616-02320 42.000 SYS | 3.00000 126.00] 4.34000 182.28]
GEOTEXTILES | | |
0039 616-06405 408.000 TON | 35.09000 14316.72] 28.00000 11424.00]
RIPRAP, REVETMENT I | |
0040 619-05926 LUMP | 5650.00000 5650.00]  10000.00000 10000.00]
ENVIRONMENTAL CONTROL I I |
0041 619-95457 LUMP | 133340.00000 133340.00] 110000.00000 110000.00]
CLEAN AND PAINT STRUCTURAL STEEL PARTIA | | |
0042 621-01004 1.000 EACH | 486.00000 486.00] 450.00000 450.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0043 621-06559 1000.000 SYS | 0.97000 970.00] 0.90000 900.00]
MULCHED SEEDING, R I I |
0044 702-51005 19.400 CYS | 2316.00000 44930.40]| 675.00000 13095.00]
CONCRETE, A, SUBSTRUCTURE I I I
0045 702-51110 3840.000 LBS | 2.64000 10137.60] 3.10000 11904.00]
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0046 702-51863 194.000 EACH | 9.45000 1833.30] 12.50000 2425.00]|
FIELD DRILLED HOLE IN CONCRETE | | |
0047 702-98543 20.000 EACH | 180.52000 3610.40] 245.00000 4900.00]
DRAIN EXTENSION, CAST IRON 6 IN. PVC I I |
0048 703-51030 3628.000 LBS | 0.96000 3482.88]| 0.90000 3265.20]
REINFORCING STEEL | | |
0049 703-51032 60652.000 LBS | 1.04000 63078.08] 1.00000 60652.00]
REINFORCING STEEL, EPOXY COATED I I |
0050 704-51002 323.200 CYS | 518.23000 167491.94] 675.00000 218160.00]
CONCRETE, C, SUPERSTRUCTURE | I |
0051 709-51821 LUMP | 8709.12000 8709.12] 3000.00000 3000.00]
SURFACE SEAL I I |
0052 711-04121 16.000 EACH | 87.50000 1400.00] 26.00000 416.00]
ANCHOR BOLT, AB1 I I |
0053 711-51038 LUMP | 9137.00000 9137.00] 4500.00000 4500.00]
STRUCTURAL STEEL I I |
0054 711-51075 6.000 EACH | 82.77000 496.62] 68.00000 408.00]
I I |

ANCHOR PLATE, AP 2



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 270 -5
TABULATION OF BIDS

ROUTE : SR 1
CALL ORDER : 270 CONTRACT ID : B -28799-B COUNTIES : RANDOLPH
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1609544 IC 2 ) 35-1374866 1C )
| SCHUTT-LOOKABILL CO [PRIMCO, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0055 713-51820 LUMP | 149318.00000 149318.00]  87678.12000 87678.12]
TEMPORARY SUPPORT | | |
0056 715-05019 68.000 LFT | 64.32000 4373.76| 55_00000 3740.00]
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0057 715-05171 64.000 LFT | 28.52000 182528 30.00000 1920.00]
PIPE, TYPE 3, CIRCULAR, 18 IN. | | |
0058 715-46010 2.000 EACH | 233.00000 466.00] 225.00000 450_00]
PIPE END SECTION, 18 IN. I I |
0059 715-46040 2.000 EACH | 612.00000 1224.00] 475.00000 950.00]
PIPE END SECTION, 36 IN. I I |
0060 724-51925 87.000 LFT | 133.79000 11639.73] 130.00000 11310.00]
STRUCTURAL EXPANSION JOINT, SS | | |
0061 801-03290 2.000 EACH | 334.80000 669.60]| 128.50000 257.00]
CONSTRUCTION SIGN, C I I |
0062 801-04308 5.000 EACH | 189.00000 945.00] 291.00000 1455_00]
ROAD CLOSURE SIGN ASSEMBLY I | |
0063 801-06625 34.000 EACH | 99.36000 3378.24] 69.00000 2346.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0064 801-06640 14.000 EACH | 139.32000 1950.48]| 156.00000 2184.00]
CONSTRUCTION SIGN, A I | |
0065 801-07118 72.000 LFT | 12.96000 933.12] 8.60000 619.20]
BARRICADE, 111-A | | |
0066 808-06713 1483.000 LFT | 0.58000 860.14]| 0.43000 637.69]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0067 808-06714 1024.000 LFT | 0.58000 593.92] 0.43000 440.32]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
SECTION TOTALS | $ 945,141 .86 $ 945,459 .34 $
------------------------------------------ A
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 280 -1
VENDOR RANKING
CALL ORDER : 280 CONTRACT ID : B -28800-B COUNTIES : MADISON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 10/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0400301
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1609544 SCHUTT-LOOKABILL CO $ 1,625,159.78 100.0000%

2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 1,894,000.00 116.5424%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 280 -2
TABULATION OF BIDS

ROUTE :- 9
CALL ORDER : 280 CONTRACT ID : B -28800-B COUNTIES : MADISON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

IC 1 ) 35-1609544 IC 2 ) 35-2040801 1C )
| SCHUTT-LOOKABILL CO |GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE DECK RECONSTRUCTION AND OVERLAY
| | |
0001 105-06845 LUMP | 734400000 7344.00]  10000.00000 10000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 7.000 MOS | 1619.60000 11337.20] 1400.00000 9800.00]|
FIELD OFFICE, B | I |
0003 105-09198 14.000 MOS | 380.68000 5329.52] 605.00000 8470.00]
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 7.000 MOS | 190.31000 1332.17] 70.00000 490.00]
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0007 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP |  85633.20000 85633.20]  94000.00000 94000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0011 201-52370 LUMP | 6202 .50000 6202.50] 4000.00000 4000.00]
CLEARING RIGHT OF WAY | | |
0012 202-02240 386.000 SYS | 17.67000 6820.62| 40.00000 15440.00]
PAVEMENT REMOVAL I I |
0013 202-02241 1119.000 LFT | 5.56000 6221.64| 5.15000 5762.85|
GUARDRAIL, REMOVE | I |
0014 202-51328 LUMP | 245500.20000 245500.20] 218000.00000 218000.00]
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0015 203-02000 25.000 CYS | 43.20000 1080.00] 39.73000 993.25]
EXCAVATION, COMMON I I |
0016 203-02070 25.000 CYS | 43.20000 1080.00] 55.00000 1375.00]
BORROW I I |
0017 206-51230 223.000 CYS | 14896000 33218.08| 50.00000 11150.00]
I I |

EXCAVATION, FOUNDATION, UNCLASSIFIED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 280 -3
TABULATION OF BIDS
ROUTE : 9
CALL ORDER : 280 CONTRACT ID : B -28800-B COUNTIES : MADISON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1609544 l 2 ) 35-2040801 1C )
| SCHUTT-LOOKABILL CO |GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0018 211-06467 43.000 CYS | 5400000 2322.00] 145.00000 6235.00]
AGGREGATE FOR END BENT BACKFILL | | |
0019 211-07454 181.000 CYS | 47 .84000 8659.04| 65.00000 11765.00]
STRUCTURE BACKFILL I I |
0020 302-07455 76.000 CYS | 5400000 4104.00] 85.00000 6460.00]
DENSE GRADED SUBBASE | | |
0021 306-08043 1312.000 SYS | 15.53000 20375.36] 4.00000 5248.00|
MILLING, TRANSITION I | |
0022 402-07434 144.000 TON | 163.08000 23483.52] 151.00000 21744 .00]
HMA SURFACE, TYPE C I I |
0023 406-05521 1752.000 SYS | 0.11000 192.72] 0.10000 175.20]
ASPHALT FOR TACK COAT | | |
0024 601-01522 4.000 EACH | 194400000 7776.00] 1800.00000 7200.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0025 601-08433 4.000 EACH | 972.00000 3888.00]| 900.00000 3600.00]
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | | |
PARTS PACKAGE, STAGE 1 I I |
0026 601-94689 4.000 EACH | 2700.00000 10800.00] 2500.00000 10000.00]
GUARDRAIL END TREATMENT, OS I | |
0027 601-99105 1056.000 LFT | 19.44000 20528.64] 18.00000 19008.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0028 604-91531 74.000 SYS | 48_60000 3596.40] 70.00000 5180.00]|
SIDEWALK, CONCRETE, 4 IN. | | |
0029 605-06205 66.000 LFT | 5629000 3715.14] 75.00000 4950.00]
CENTER CURB, B, CONCRETE I I |
0030 609-06259 453.200 SYS | 82.94000 37588.41]| 115.00000 52118.00]
REINFORCED CONCRETE BRIDGE APPROACH 12 | | |
IN. | | |
0031 616-02320 71.000 SYS | 3.24000 230.04] 6.75000 479_25]
GEOTEXTILES | | |
0032 702-51005 269.000 CYS | 422.11000 113547 .59 650.00000 174850.00]|
CONCRETE, A, SUBSTRUCTURE I | |
0033 702-51110 1028.000 LBS | 4.32000 4440.96| 3.25000 3341.00]
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0034 702-51863 2935.000 EACH | 6.97000 20456.95] 1400000 41090.00]
FIELD DRILLED HOLE IN CONCRETE | | |
0035 703-06029 76191.000 LBS | 0.97000 73905.27] 1.10000 83810.10]
REINFORCING BARS, EPOXY COATED I I |
0036 703-97936 28.000 EACH | 33.48000 937.44] 35.00000 980.00]
| | |

THREADED TIE BAR ASSEMBLY, EPOXY COATED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 280 -4
TABULATION OF BIDS
ROUTE : 9
CALL ORDER : 280 CONTRACT ID : B -28800-B COUNTIES : MADISON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1609544 l 2 ) 35-2040801 1C )
| SCHUTT-LOOKABILL CO |GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0037 704-51002 167.700 CYS | 524.39000 87940.20] 685.00000 114874.50]
CONCRETE, C, SUPERSTRUCTURE | | |
0038 706-06342 874.000 LFT | 65.88000 57579.12| 70.00000 61180.00]
RAILING, PS-1 I I |
0039 706-06354 4.000 EACH | 259200000 10368.00] 1800.00000 7200.00]
CONCRETE BRIDGE RAILING TRANSITION, | | |
TPS-2 | I |
0040 706-51020 55.000 CYS | 568.08000 31244 _40] 460.00000 25300.00]
CONCRETE, C, RAILING I I |
0041 709-51821 LUMP | 9471.60000 9471.60]| 7900.00000 7900.00]
SURFACE SEAL I I |
0042 710-51864 88.000 EACH | 28.08000 2471.04] 23.50000 2068.00]
FIELD DRILLED HOLE I I |
0043 711-06055 10.000 EACH | 2566.08000 25660.80] 1660.00000 16600.00]
COVER PLATE , END SPLICE I I |
0044 711-51038 LUMP | 109771.20000 109771.20] 100000.00000 100000.00]
STRUCTURAL STEEL I I |
0045 711-51080 45.000 EACH | 5400000 2430.00] 110.00000 4950.00]
ANCHOR PLATE, AP 3 I | |
0046 711-51877 LUMP | 175802.40000 175802.40] 290000.00000 290000.00]
JACKING AND SUPPORTING BEAMS | | |
0047 715-05407 100.000 LFT | 7.56000 756.00] 8.00000 800.00]
PIPE, END BENT DRAIN, 6 IN. | | |
0048 715-91361 12.500 LFT | 10665000 1333.13] 95.00000 1187.50]
PIPE, PVC, 6 IN. I I |
0049 722-51401 2754.000 SFT | 12.96000 35691.84| 30.00000 82620.00]
BRIDGE DECK PATCHING, FULL DEPTH | | |
0050 722-51842 3206.000 SYS | 36.72000 117724.32] 55_00000 176330.00]
BRIDGE DECK OVERLAY I I |
0051 722-51846 27.000 CYS | 356.40000 9622.80]| 330.00000 8910.00]
BRIDGE DECK OVERLAY, ADDITIONAL | I |
0052 722-51852 2754.000 SFT | 11.70000 32221.80] 15.00000 41310.00]
BRIDGE DECK PATCHING, PARTIAL DEPTH I I |
0053 722-60824 3060.000 SYS | 4.14000 12668.40] 3.15000 9639.00]|
SURFACE MILLING I I |
0054 724-51925 173.200 LFT | 121.50000 21043.80] 165.00000 28578.00]
STRUCTURAL EXPANSION JOINT, SS I I |
0055 728-98377 LUMP | 8532.00000 8532.00] 6715.00000 6715.00]
I I |

MASONRY COATING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 280 -5
TABULATION OF BIDS
ROUTE : 9
CALL ORDER : 280 CONTRACT ID : B -28800-B COUNTIES : MADISON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1609544 l 2 ) 35-2040801 1C )
| SCHUTT-LOOKABILL CO |GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0056 801-03290 4.000 EACH | 318.60000 1274.40] 195.00000 780.00]
CONSTRUCTION SIGN, C | | |
0057 801-04308 4.000 EACH | 405.00000 1620.00] 345.00000 1380.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0058 801-06203 3820.000 LFT | 0.43000 1642.60] 0.16000 611.20]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0059 801-06207 1470.000 LFT | 1.35000 1984 .50 1.43000 2102.10]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0060 801-06211 10.000 EACH | 118.80000 1188.00] 4500000 450.00]
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, LANE INDICATION ARROW I | |
0061 801-06212 2.000 EACH | 151.20000 302.40] 65.00000 130.00]
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, WORD (ONLY) I I |
0062 801-06586 8484.000 LFT | 0.01000 84_84| 0.32000 2714.88]
TEMPORARY PAVEMENT MARKING, 8 IN. I I |
0063 801-06640 19.000 EACH | 150.12000 2852_28| 115.00000 2185.00]
CONSTRUCTION SIGN, A I | |
0064 801-06645 2.000 EACH | 81.00000 162.00] 75.00000 150.00]
CONSTRUCTION SIGN, B | | |
0065 801-06710 180.000 DAY | 14.04000 2527.20] 10.00000 1800.00]
FLASHING ARROW SIGN | | |
0066 801-06775 LUMP |  55754.15000 55754.15]  12089.25000 12089.25]
MAINTAINING TRAFFIC I I |
0067 801-07118 154.000 LFT | 12.96000 199584 10.10000 1555_40]
BARRICADE, 111-A | | |
0068 801-07612 48.000 LFT | 5.40000 259.20] 3.12000 149.76|
TEMPORARY PAVEMENT MARKING, 24 IN. I I |
0069 801-08507 980.000 LFT | 21.02000 20599.60] 36.00000 35280.00]
TEMPORARY TRAFFIC BARRIER, TYPE 1, | I |
ANCHORED I | |
0070 802-91122 2.000 EACH | 108.00000 216.00] 100.00000 200.00]
SIGN, GROUND MOUNTED, RESET I I |
0071 808-06711 1268.000 LFT | 0.57000 722.76] 0.18000 228.24]
LINE, PAINT, BROKEN, WHITE, 4 IN. I | |
0072 808-06712 813.000 LFT | 0.57000 463.41] 0.18000 146.34]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0073 808-06713 2523.000 LFT | 0.27000 681.21] 0.18000 454.14]
| | |

LINE, PAINT, SOLID, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 280 -6
TABULATION OF BIDS

ROUTE : 9
CALL ORDER : 280 CONTRACT ID : B -28800-B COUNTIES : MADISON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1609544 IC 2 ) 35-2040801 1C )
| SCHUTT-LOOKABILL CO |GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0074 808-06714 4093.000 LFT | 0.27000 1105.11] 0.18000 736.74]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0075 808-06716 20074.000 LFT | 0.22000 4416 .28 0.25000 5018.50]
LINE, REMOVE I I |
0076 808-75008 44.000 LFT | 2.16000 95.04] 2.95000 129.80]
LINE, PAINT, SOLID, WHITE, 8 IN. | | |
0077 808-75998 70.000 EACH | 1755000 1228.50] 26.10000 1827.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 1,625,159.78] $ 1,894,000.00] $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 1,625,159.78] $ 1,894,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08

PAGE : 300 -1
VENDOR RANKING

CALL ORDER : 300 CONTRACT ID : B -29073-B COUNTIES : WARREN
LETTING DATE : 02/27/08 10:00 AM DISTRICT 61
CONTRACT TIME : 08/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0400813
0400817
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1523985 WIRTZ & YATES, INC. $ 1,338,723.00 100.0000%

2  35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,668,174.24 124.6094%



CLEARING RIGHT OF WAY

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 300 -2
TABULATION OF BIDS
ROUTE : 63
CALL ORDER  : 300 CONTRACT ID : B -29073-B COUNTIES : WARREN
LETTING DATE : 02/27/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1523985 IC 2 ) 35-1618530 | )
IWIRTZ & YATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE RAHABILITATION
| | |
0001 105-06845 LUMP |  13000.00000 13000.00]  12000.00000 12000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 8.000 MOS | 2000.00000 16000.00] 2500.00000 20000.00]
FIELD OFFICE, A | I |
0003 105-08520 1.000 EACH | 500.00000 500.00] 300.00000 300.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 8.000 MOS | 200.00000 1600.00] 75.00000 600.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 10.000 MOS | 300.00000 3000.00] 300.00000 3000.00]
LAPTOP COMPUTER SYSTEM | I I
0007 105-09199 8.000 MOS | 300.00000 2400.00] 75.00000 600.00]
FIELD OFFICE INTERNET SERVICE I I |
0008 105-09291 2.000 MOS | 500.00000 1000.00] 75.00000 150.00]
MOBILE BROADBAND ACCESS I | |
0009 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | | |
0010 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0011 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | | |
0012 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I I |
0013 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0014 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0015 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT I I I
0016 110-01001 LUMP |  65000.00000 65000.00]  80000.00000 80000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0017 201-52370 LUMP |  20000.00000 20000.00]  29000.00000 29000.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 300 -3
TABULATION OF BIDS
ROUTE : 63
CALL ORDER  : 300 CONTRACT ID : B -29073-B COUNTIES : WARREN
LETTING DATE : 02/27/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1523985 IC 2 ) 35-1618530 | )
IWIRTZ & YATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0018 202-02240 628.000 SYS | 12.00000 7536.00] 30.00000 18840.00]
PAVEMENT REMOVAL | | |
0019 202-02241 760.000 LFT | 7.00000 5320.00]| 6.00000 4560.00]
GUARDRAIL, REMOVE I I |
0020 202-51133 848.000 LFT | 2.50000 2120.00] 5.00000 4240.00]
RAILING, REMOVE | | |
0021 202-51328 LUMP |  91900.00000 91900.00] 170000.00000 170000.00]|
PRESENT STRUCTURE, REMOVE PORTIONS , I | |
NORTHBOUND I I |
0022 202-51328 LUMP |  91900.00000 91900.00] 170000.00000 170000.00]|
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
SOUTHBOUND I | |
0023 202-51822 1639.000 SYS | 6.00000 9834.00] 5.00000 8195.00]
BRIDGE DECK OVERLAY, REMOVE I I |
0024 202-99187 50.000 LFT | 15.00000 750.00] 5.50000 275.00]
FENCE, FARM FIELD, REMOVE I | |
0025 203-02000 635.300 CYS | 15.00000 9529.50]| 25.00000 15882.50]
EXCAVATION, COMMON I I |
0026 205-06932 150.000 LFT | 11.00000 1650.00] 10.00000 1500.00]
TEMPORARY CHECK DAM, STRAW BALES I | |
0027 205-06933 3.000 EACH | 200.00000 600.00]| 135.00000 405.00]
TEMPORARY DITCH INLET PROTECTION | | |
0028 205-06937 3132.000 LFT | 2.50000 7830.00] 1.50000 4698.00]
TEMPORARY SILT FENCE I I |
0029 207-08267 6281.000 SYS | 8.00000 50248.00] 10.00000 62810.00]
SUBGRADE TREATMENT, TYPE I11A | | |
0030 211-06467 41.700 CYS | 30.00000 1251.00] 85.00000 3544 .50
AGGREGATE FOR END BENT BACKFILL I I |
0031 301-07448 3120.200 TON | 17.00000 53043.40] 20.00000 62404 .00]
COMPACTED AGGREGATE, NO. 53, BASE | | |
0032 302-07455 104.700 CYS | 30.00000 3141.00] 75.00000 7852.50]|
DENSE GRADED SUBBASE I | |
0033 303-02051 93.300 TON | 22.00000 2052.60] 60.00000 5598.00]|
STONE, NO 2 I I |
0034 401-09250 118.100 TON | 300.00000 35430.00] 300.00000 35430.00]
AWM, 3, 64, SURFACE, 9.5 mm I I I
0035 402-07432 132.200 TON | 185.00000 24457.00] 150.00000 19830.00]
HMA SURFACE, TYPE A I I |
0036 402-07435 396.500 TON | 120.00000 47580.00] 100.00000 39650.00]
| | |

HMA INTERMEDIATE, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 300 -4
TABULATION OF BIDS
ROUTE : 63
CALL ORDER  : 300 CONTRACT ID : B -29073-B COUNTIES : WARREN
LETTING DATE : 02/27/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
l 1 ) 35-1523985 IC 2 ) 35-1618530 | )
IWIRTZ & YATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0037 402-07453 1544.200 TON | 90.00000 138978.00] 85.00000 131257.00]
HMA FOR TEMPORARY PAVEMENT | | |
0038 406-05521 13501.100 SYS | 0.36000 4860.40]| 0.35000 4725.39]
ASPHALT FOR TACK COAT I I |
0039 502-06329 242.000 SYS | 50.00000 12100.00] 85.00000 20570.00]
PCCP, 12 IN. | | |
0040 503-05310 96.000 LFT | 110.00000 10560.00] 200.00000 19200.00]
TERMINAL JOINT I | |
0041 601-01522 4.000 EACH | 2016.00000 8064.00] 1850.00000 7400.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0042 601-94689 2.000 EACH | 2600.00000 5200.00] 2400.00000 4800.00]
GUARDRAIL END TREATMENT, 0S I | |
0043 601-94690 2.000 EACH | 4400.00000 8800.00]| 4000.00000 8000.00]
GUARDRAIL END TREATMENT, MS I I |
0044 601-99105 525.000 LFT | 18.70000 9817.50] 17.00000 8925.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0045 601-99108 500.000 LFT | 27.00000 13500.00] 2400000 12000.00]
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | I |
3 IN. SPACING I I |
0046 602-06729 44_.000 EACH | 20.00000 880.00] 8.50000 374.00]
BARRIER DELINEATOR | | |
0047 603-06040 50.000 LFT | 25.00000 1250.00] 20.00000 1000.00]
FENCE, FARM FIELD, 47 IN. | | |
0048 607-95754 140.000 LFT | 12.00000 1680.00] 15.00000 2100.00]
PAVED SIDE DITCH, BREAK I I |
0049 609-06259 387.000 SYS | 55.00000 21285.00] 85.00000 32895.00]
REINFORCED CONCRETE BRIDGE APPROACH 12 | | |
IN. | | |
0050 616-02320 332.000 SYS | 5.00000 1660.00] 3.00000 996.00]
GEOTEXTILES | | |
0051 616-06405 141.000 TON | 30.00000 4230.00] 25_.00000 3525.00]
RIPRAP, REVETMENT I | |
0052 621-01004 3.000 EACH | 800.00000 2400.00] 550.00000 1650.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0053 621-06545 0.100 TON | 2000.00000 200.00] 1700.00000 170.00]
FERTILIZER I I |
0054 621-06557 80.000 LBS | 7.00000 560.00] 6.00000 480.00]
I I |

SEED MIXTURE, T



TEMPORARY PAVEMENT MARKING, REMOVABLE,

8 IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 300 -5
TABULATION OF BIDS
ROUTE : 63
CALL ORDER  : 300 CONTRACT ID : B -29073-B COUNTIES : WARREN
LETTING DATE : 02/27/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1523985 IC 2 ) 35-1618530 1C )
IWIRTZ & YATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0055 621-06559 7960.000 SYS | 0.60000 4776.00] 0.50000 3980.00]
MULCHED SEEDING, R | | |
0056 621-06565 2.000 TON | 700.00000 1400.00] 600.00000 1200.00]
MULCHING MATERIAL I I |
0057 621-06574 118.000 SYS | 20.00000 2360.00] 16.00000 1888.00]
SODDING | | |
0058 703-51032 66680.000 LBS | 1.10000 73348.00] 1.20000 80016.00]
REINFORCING STEEL, EPOXY COATED I | |
0059 704-51002 173.500 CYS | 585.00000 101497.50] 1200.00000 208200.00]
CONCRETE, C, SUPERSTRUCTURE I I |
0060 706-05732 8.000 EACH | 1400 .00000 11200.00] 1800.00000 14400.00]
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0061 706-51025 845.000 LFT | 4200000 35490.00] 50.00000 42250.00]
CONCRETE, C, RAILING I I |
0062 709-09263 172.000 LFT | 40.00000 6880.00] 50.00000 8600.00]
NEOPRENE SHEETING I | |
0063 709-51821 LUMP | 3800.00000 3800.00] 3000.00000 3000.00]
SURFACE SEAL , NORTHBOUND I I |
0064 709-51821 LUMP | 3800.00000 3800.00] 3000.00000 3000.00]
SURFACE SEAL , SOUTHBOUND I | |
0065 722-51401 100.000 SFT | 10.00000 1000.00] 100.00000 10000.00]
BRIDGE DECK PATCHING, FULL DEPTH | | |
0066 722-51842 938.900 SYS | 50.00000 46945 _00] 50.00000 46945 .00
BRIDGE DECK OVERLAY I I |
0067 722-51846 19.100 CYS | 490.00000 9359.00] 330.00000 6303.00]
BRIDGE DECK OVERLAY, ADDITIONAL | | |
0068 722-51852 2212.000 SFT | 7.00000 15484.00] 10.00000 22120.00]
BRIDGE DECK PATCHING, PARTIAL DEPTH I I |
0069 722-60824 1639.000 SYS | 5.00000 8195.00] 5.00000 8195.00]
SURFACE MILLING | | |
0070 801-03290 2.000 EACH | 250.00000 500.00] 325.00000 650.00]
CONSTRUCTION SIGN, C I | |
0071 801-06203 1350.000 LFT | 0.48000 648.00]| 0.50000 675.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0072 801-06207 16736.000 LFT | 1.00000 16736.00] 1.00000 16736.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0073 801-06469 5402.000 LFT | 2.10000 11344.20] 2.00000 10804.00]
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 300 -6
TABULATION OF BIDS
ROUTE : 63
CALL ORDER  : 300 CONTRACT ID : B -29073-B COUNTIES : WARREN
LETTING DATE : 02/27/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1523985 IC 2 ) 35-1618530 1C )
IWIRTZ & YATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0074 801-06577 86.000 LFT | 7.00000 602.00] 9.00000 774.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
24 IN. | | |
0075 801-06625 3.000 EACH | 110.00000 330.00] 225.00000 675.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0076 801-06640 34.000 EACH | 160.00000 5440.00| 110.00000 3740.00]
CONSTRUCTION SIGN, A | I |
0077 801-06645 5.000 EACH | 100.00000 500.00] 30.00000 150.00]
CONSTRUCTION SIGN, B I I |
0078 801-06710 180.000 DAY | 7.00000 1260.00] 16.00000 2880.00]|
FLASHING ARROW SIGN I I |
0079 801-06775 LUMP |  27000.00000 27000.00]  15000.00000 15000.00]
MAINTAINING TRAFFIC I I |
0080 801-07023 1.000 EACH | 5000.00000 5000.00]| 7000.00000 7000.00]
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
0081 801-07119 384.000 LFT | 11.00000 4224.00] 13.00000 4992.00]
BARRICADE, 111-B I I |
0082 801-07606 1040.000 LFT | 20.00000 20800.00] 40.00000 41600.00]
TEMPORARY CROSSOVER DRAINAGE PIPE I | |
0083 801-52817 2.000 EACH | 50000.00000 100000.00]  26500.00000 53000.00]
TEMPORARY CROSSOVER, B | | |
0084 808-06711 843.000 LFT | 0.14000 118.02] 0.55000 463 .65
LINE, PAINT, BROKEN, WHITE, 4 IN. | | |
0085 808-06713 1500.000 LFT | 0.14000 210.00] 0.55000 825.00]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0086 808-06714 5636.000 LFT | 0.14000 789.04] 0.55000 3099.80]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0087 808-06716 5078.000 LFT | 0.28000 1421_84] 0.55000 2792.90]
LINE, REMOVE I I |
0088 808-75996 12.000 EACH | 20.00000 240.00] 15.00000 180.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | I |
REMOVE I | |
0089 808-75998 12.000 EACH | 110.00000 1320.00] 50.00000 600.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 1,338,723.00] $ 1,668,174.24]| $
------------------------------------------ A
CONTRACT TOTALS I $ 1,338,723.00] $ 1,668,174.24] $




CALL ORDER
LETTING DATE

310

02/27/08 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

B -29100-B
62

CONTRACT TIME : 10/31/08 COMPLETION DATE

RURAL

COUNTIES :

STEUBEN

PROJECT(S) : 0101522

RANK VENDOR NO./NAME

R L MCCOY INC

1 35-1057237
2 35-1817530
3 35-1374866

PIONEER ASSOCIATES,

PRIMCO,

INC.

INC.

DATE : 03/07/08
PAGE : 310 -1
TOTAL % OVER
BID LOW BID

621,167.09 100.0000%
637,191.70 102.5798%
644,597.55 103.7720%



CALL ORDER : 310
LETTING DATE : 02/27/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -29100-B

: FT. WAYNE DISTRICT

ROUTE : CR 200N

COUNTIES : STEUBEN

DATE :
PAGE :

03707708
310 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 BRIDGE REHABILITATION

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 7.000 MOS
FIELD OFFICE, B

0003 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 7.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 105-09198 7.000 MOS
LAPTOP COMPUTER SYSTEM

0007 105-09199 7.000 MOS
FIELD OFFICE INTERNET SERVICE

0008 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0009 109-08360 1.000 DOL
CONTRACT LIENS

0010 109-08442 1.000 DOL

QUALITY ADJUSTMENTS, SUPERSTRUCTURE
CONCRETE

0011 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0012 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0013 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0014 201-52370 LUMP
CLEARING RIGHT OF WAY

0015 202-02240 173.000 SYS
PAVEMENT REMOVAL

0016 202-02241 483.000 LFT
GUARDRAIL, REMOVE

0017 202-02277 516.000 LFT

GUTTER, LIP, REMOVE

|
|
I
|
+

( 1 ) 35-1057237
R L MCCOY

INC

UNIT PRICE
____________________________ R

490.

75.

31050.

9300.

34.

-00000

.00000

-00000

.00000

-00000

00000

00000

.00000

.00000

.00000

.00000

.00000

00000

00000

00000

.00000

.40000

IC 2 ) 35-1817530 1C
IPIONEER ASSOCIATES, INC. |PR
| |
AMOUNT] UNIT PRICE AMOUNT]
| |
4000.00] 5000.00000 5000.00]
| |
9625.00]| 2000.00000 14000.00]
I |
150.00] 300.00000 300.00]
| |
525.00] 100.00000 700.00]
| |
1.00] 1.00000 1.00]
| |
| |
3430.00] 850.00000 5950.00]
| |
525.00] 60.00000 420.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
| |
1.00] 1.00000 1.00]
| |
| |
1.00] 1.00000 1.00]
| |
31050.00]  33500.00000 33500.00]
| |
9300.00] 6000.00000 6000.00]
| |
5882.00| 20.00000 3460.00]
| |
3381.00] 5.00000 2415.00]
| |
433440 8.00000 4128.00]
| |

3 ) 35-1374866
INC.

1MCO,

UNIT PRICE

5314.

1100.

400.

120.

500.

130.

32229.

9668.

52.

00000

00000

00000

00000

-00000

00000

00000

-00000

.00000

.00000

.00000

.00000

88000

96000

50000

.00000

.70000

AMOUN

5314.

7700.

400.

840.

3500.

910.

32229.

9668.

9082.

3381.

3973.

T

00

00

00

00

.00

00

00

.00

.00

.00

.00

.00

88

96

50

00

20



CALL ORDER : 310
LETTING DATE : 02/27/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : B -29100-B

DISTRICT : FT. WAYNE DISTRICT

ROUTE : CR 200N
COUNTIES : STEUBEN

DATE :
PAGE :

03707708
310 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0018 202-51328 LUMP
PRESENT STRUCTURE, REMOVE PORTIONS

0019 203-02000 192.000 CYS
EXCAVATION, COMMON

0020 207-08267 288.000 SYS
SUBGRADE TREATMENT, TYPE I11IA

0021 302-07455 36.000 CYS
DENSE GRADED SUBBASE

0022 306-08043 382.000 SYS
MILLING, TRANSITION

0023 402-07433 25.000 TON
HMA SURFACE, TYPE B

0024 402-07438 40.000 TON
HMA INTERMEDIATE, TYPE B

0025 402-07441 127.000 TON
HMA BASE, TYPE B

0026 406-05521 576.000 SYS
ASPHALT FOR TACK COAT

0027 601-01522 4.000 EACH
GUARDRAIL TRANSITION TYPE TGB

0028 601-94689 2.000 EACH
GUARDRAIL END TREATMENT, OS

0029 601-97774 1.000 EACH

GUARDRAIL END TREATMENT, OS, SPARE
PARTS PACKAGE

0030 601-99105 325.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0031 605-04510 516.000 LFT
LIP GUTTER

0032 609-06259 210.000 SYS

REINFORCED CONCRETE BRIDGE APPROACH 12
IN.

0033 610-07487 38.000 TON
HMA FOR APPROACHES, TYPE B

0034 702-51863 64.000 EACH
FIELD DRILLED HOLE IN CONCRETE

0035 703-06029 24346.000 LBS
REINFORCING BARS, EPOXY COATED

0036 703-97936 84.000 EACH

THREADED TIE BAR ASSEMBLY, EPOXY COATED

3 ) 35-1374866
INC.

1MCO,

UNIT PRICE

108854.

19.

19.

95.

10.

150.

65.

50.

1860.

2400.

550.

17.

27.

90.

150.

15.

19.

50000

75000

00000

50000

80000

00000

00000

00000

.50000

00000

00000

00000

05000

65000

00000

00000

50000

-49000

76000

AMOUN

108854.

3792.

5472.

3438.

4125.

3750.

2600.

6350.

288.

7440.

4800.

550.

5541.

14267 .

18900.

5700.

992.

36275.

1659.

IC 1 ) 35-1057237 IC 2 ) 35-1817530 1C
IR L MCCOY INC IPIONEER ASSOCIATES, INC. IPR
| | |
| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
e e e
| 130000.00000 130000.00]  95200.00000 95200.00]
| | |
| 4200000 8064.00] 50.00000 9600.00]
| | |
| 7.00000 2016.00] 12.00000 3456.00]
| | |
| 100.00000 3600.00] 60.00000 2160.00]
| | |
I 2.90000 1107.80] 3.25000 1241.50]
| | |
I 150.00000 3750.00] 156.00000 3900.00]
| | |
| 65.00000 2600.00] 67.00000 2680.00]
| | |
I 50.00000 6350.00] 52.00000 6604.00]
| | |
| 0.50000 288.00] 0.50000 288.00]
| | |
I 1860.00000 7440.00] 1800.00000 7200.00]
| | |
| 2400.00000 4800.00] 2240.00000 4480.00]
| | |
| 550.00000 550.00] 1100.00000 1100.00]
| | |
| | |
| 17.05000 5541.25] 19.00000 6175.00]
| | |
I 23.00000 11868.00] 36.00000 18576.00]
| | |
| 110.00000 23100.00] 130.00000 27300.00]
| | |
| | |
| 150.00000 5700.00] 150.00000 5700.00]
| | |
I 20.00000 1280.00] 10.00000 640.00]
| | |
| 1.00000 24346.00] 1.10000 26780.60]
| | |
| 17.00000 1428.00] 20.00000 1680.00]
| | |

T

50

00

00

00

60

00

00

00

00

00

00

00

25

40

00

00

00

54

84



CALL ORDER : 310
LETTING DATE : 02/27/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -29100-B

: FT. WAYNE DISTRICT

ROUTE : CR 200N
COUNTIES : STEUBEN

DATE :
PAGE :

03707708
310 -4

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0037 704-51002 20.000 CYS
CONCRETE, C, SUPERSTRUCTURE

0038 706-06339 458.000 LFT
RAILING, PF-1
0039 706-06351 4.000 EACH

CONCRETE BRIDGE RAILING TRANSITION,
TPF-1

0040 706-51020 30.600 CYS
CONCRETE, C, RAILING

0041 709-51821 LUMP
SURFACE SEAL

0042 722-51401 322.000 SFT
BRIDGE DECK PATCHING, FULL DEPTH

0043 722-51842 802.000 SYS
BRIDGE DECK OVERLAY

0044 722-51846 27.000 CYS
BRIDGE DECK OVERLAY, ADDITIONAL

0045 722-51852 642.000 SFT

BRIDGE DECK PATCHING, PARTIAL DEPTH

0046 722-60824 714.000 SYS
SURFACE MILLING
0047 724-03276 188.000 LFT

EXPANSION JOINT SEALING SYSTEM

0048 801-01851 LUMP
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS

0049 801-03290 2.000 EACH
CONSTRUCTION SIGN, C

0050 801-06207 7376.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 1IN.

0051 801-06640 30.000 EACH
CONSTRUCTION SIGN, A

0052 801-06645 10.000 EACH
CONSTRUCTION SIGN, B

0053 801-06710 20.000 DAY
FLASHING ARROW SIGN

0054 801-06775 LUMP
MAINTAINING TRAFFIC

0055 801-07023 2.000 EACH

ENERGY ABSORBING TERMINAL, CZ, TL-2

3 ) 35-1374866
INC.

1MCO,

UNIT PRICE

2228.

925.

1220.

25.

85.

415.

35.

65.

26290.

170.

95.

40.

32835.

6140.

.00000

.00000

00000

00000

94000

00000

00000

00000

00000

.73000

65000

00000

00000

-92000

00000

00000

.00000

00000

00000

AMOUN

28305.

1220.

8050.

68170.

11205.

22470.

4091.

12342.

26290.

340.

6785.

2850.

400.

100.

32835.

12280.

( 1 ) 35-1057237 IC 2 ) 35-1817530 1C
R L MCCOY INC IPIONEER ASSOCIATES, INC. IPR
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:

 1800.00000 36000.00]  2000.00000 20000.00]  1750.00000 35000
75.00000 34350 oo= 60.00000 27480 oo=
2250.00000 9ooo.ool 454500000 18180.00:
| |
600.00000 18360.00I 860.00000 26316.00:
4830.00000 4830.00I 4830.00000 4830.00:
50.00000 16100.00I 50.00000 16100.00:
60.00000 48120.00I 100.00000 sozoo.ool
410.00000 1107o.ooI 42500000 11475.oo=
40.00000 25680.00I 30.00000 19260.00:
13.00000 9282.00I 11.00000 7854.00:
110.00000 20680.00I 43.00000 8084.00:
15000.00000 15000.ool 21000.00000 21000.00:
170.00000 34o.ooI 170.00000 34o.oo=
0.92000 6785.92I 0.50000 3688.00:
| |
95.00000 2850.00I 95.00000 2850.00:
40.00000 4oo.ooI 40.00000 4oo.oo=
5.00000 1oo.ool 5.00000 1oo.oo=
1500000000 1sooo.ool 21000.00000 21000.00:
5700.00000 11400.00! 4800.00000 9eoo.ooi

T

.00

.00

.00

00

94

00

00

00

00

22

20

00

00

92

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 310 -5
TABULATION OF BIDS
ROUTE : CR 200N
CALL ORDER  : 310 CONTRACT ID : B -29100-B COUNTIES : STEUBEN
LETTING DATE : 02/27/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1057237 IC 2 ) 35-1817530 IC 3 ) 35-1374866
IR L MCCOY INC IPIONEER ASSOCIATES, INC. |PRIMCO, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0056 801-08401 392.000 LFT | 40.00000 15680.00] 35.00000 13720.00] 32.39000 12696.88
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0057 808-03631 1356.000 LFT | 1.11000 1505.16] 1.10000 1491.60] 1.11000 1505.16
LINE, EPOXY, SOLID, WHITE, 4 IN. | | |
0058 808-03632 1356.000 LFT | 1.11000 1505.16] 1.10000 1491.60] 1.11000 1505.16
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0059 808-06711 420.000 LFT | 1.35000 567.00] 1.35000 567.00] 1.35000 567.00
LINE, PAINT, BROKEN, WHITE, 4 IN. | | |
0060 808-06716 1748.000 LFT | 0.30000 524_40] 0.30000 524._40] 0.30000 524.40
LINE, REMOVE I | |
SECTION TOTALS I $ 621,167.09] $ 637,191.70] $ 644,597 .55
------------------------------------------ B B
|

CONTRACT TOTALS $ 621,167.09] $ 637,191.70] $ 644 ,597.55




CALL ORDER : 320
LETTING DATE : 02/27/08 10:00 AM

CONTRACT DESCRIPTION :

INDIANA

CONTRACT ID
DISTRICT
CONTRACT TIME :

URBAN

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
B -29603-B

62
05/16/09 COMPLETION DATE

COUNTIES : ALLEN

PROJECT(S) : 0500874

DATE
PAGE

03707708
320 -1

% OVER
LOW BID

SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1057237 R L MCCOY INC

$ 3,798,567.34

100.0000%



WINDFAIRINGS

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 320 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 320 CONTRACT ID : B -29603-B COUNTIES : ALLEN
LETTING DATE : 02/27/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1057237 1C ) |
IR L MCCOY INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE | AMOUNT
------------------------------------------ A
SECTION 0001  NEW BRIDGE
| | |
0001 105-06845 LUMP |  14000.00000 14000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 12.000 MOS | 146000000 17520.00] |
FIELD OFFICE, A | I |
0003 105-09198 12.000 MOS | 490.00000 5880.00| |
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 12.000 MOS | 75.00000 900.00] |
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 189900.00000 189900.00| |
MOBILIZATION AND DEMOBILIZATION | | |
0010 201-01015 LUMP |  38500.00000 38500.00] |
CLEARING AND GRUBBING I I |
0011 205-04948 LUMP |  38000.00000 38000.00] |
TEMPORARY CONSTRUCTION ENTRANCE/EXIT | | |
0012 205-06933 2.000 EACH | 125.00000 250.00] |
TEMPORARY DITCH INLET PROTECTION I I |
0013 205-06937 708.000 LFT | 1.58000 1118.64] |
TEMPORARY SILT FENCE | | |
0014 206-51220 282.000 CYS | 53.00000 14946.00] |
EXCAVATION, WET I | |
0015 206-51225 620.000 CYS | 25.00000 15500.00] |
EXCAVATION, DRY I I |
0016 206-51235 LUMP | 225000.00000 225000.00]| |
COFFERDAM I | |
0017 210-09287 LUMP | 290000.00000 290000.00]| |
STAY CABLES I I |
0018 210-09288 LUMP | 170000.00000 170000.00]| |
| | |



FIELD DRILLED HOLE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 320 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 320 CONTRACT ID : B -29603-B COUNTIES : ALLEN
LETTING DATE : 02/27/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1057237 | ) | )
IR L MCCOY INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0019 211-06467 362.000 CYS | 43.00000 15566.00] |
AGGREGATE FOR END BENT BACKFILL | | |
0020 211-07454 197.000 CYS | 41.00000 8077.00] |
STRUCTURE BACKFILL I I |
0021 303-01180 162.000 TON | 4600000 7452.00] |
COMPACTED AGGREGATE, NO. 53 | | |
0022 604-06070 334.000 SYS | 76.00000 25384.00] |
SIDEWALK, CONCRETE I | |
0023 616-06405 563.000 TON | 30.00000 16890.00] |
RIPRAP, REVETMENT I I |
0024 619-51859 LUMP | 125000.00000 125000.00]| |
PAINT STEEL BRIDGE I | |
0025 621-01004 2.000 EACH | 525.00000 1050.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0026 621-01852 3975.000 SYS | 0.82000 3259.50] |
MULCHED SEEDING, GRASS, 2 I I |
0027 701-01849 2240.000 LFT | 28.00000 62720.00] |
PILE, CONCRETE, STEEL SHELL ENCASED, O. | I |
312 IN., 14 IN. I | |
0028 702-51005 238.000 CYS | 850.00000 202300.00]| |
CONCRETE, A, SUBSTRUCTURE | | |
0029 702-51015 214.000 CYS | 400.00000 85600.00] |
CONCRETE, B, FOOTINGS I I |
0030 702-51110 1264.000 LBS | 7.20000 9100.80] |
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0031 702-92857 56.000 CYS | 700.00000 39200.00] |
CONCRETE, C, SUBSTRUCTURE I I |
0032 703-51030 51778.000 LBS | 0.80000 41422 40| |
REINFORCING STEEL | | |
0033 703-51032 29614.000 LBS | 0.85000 25171.90] |
REINFORCING STEEL, EPOXY COATED I | |
0034 704-51002 143.000 CYS | 1325.00000 189475.00]| |
CONCRETE, C, SUPERSTRUCTURE I I |
0035 706-92237 1099.000 LFT | 200.00000 219800.00] |
HANDRAIL, STEEL I | |
0036 709-51821 LUMP | 3380.00000 3380.00] |
SURFACE SEAL I I |
0037 710-51864 48.000 EACH | 16.00000 768.00]| |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 320 -4
TABULATION OF BIDS

CONTRACT TOTALS

ROUTE :
CALL ORDER  : 320 CONTRACT ID : B -29603-B COUNTIES : ALLEN
LETTING DATE : 02/27/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1057237 1C ) 1C )
IR L MCCOY INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0038 711-51038 LUMP | 1500000 .00000 1500000.00] |
STRUCTURAL STEEL | | |
0039 715-05149 222.000 LFT | 33.00000 7326.00] |
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0040 715-05407 160.000 LFT | 11.00000 1760.00] |
PIPE, END BENT DRAIN, 6 IN. | | |
0041 715-46000 2.000 EACH | 320.00000 640.00]| |
PIPE END SECTION, 12 IN. I | |
0042 720-45030 2.000 EACH | 150000000 3000.00] |
INLET, E7 I I |
0043 801-03290 2.000 EACH | 180.00000 360.00] |
CONSTRUCTION SIGN, C | | |
0044 801-03874 2.000 EACH | 750.00000 1500.00] |
CONSTRUCTION INFORMATION SIGN , I I |
REGULATORY CAN BUOYS, I I |
0045 801-04308 1.000 EACH | 540.00000 540.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0046 801-06640 2.000 EACH | 377.00000 754.00] |
CONSTRUCTION SIGN, A I | |
0047 801-06645 1.000 EACH | 93.50000 93.50] |
CONSTRUCTION SIGN, B | | |
0048 801-07119 36.000 LFT | 25.60000 921.60] |
BARRICADE, 111-B | | |
0049 805-08093 30.000 EACH | 3045.00000 91350.00] |
POLE LIGHT FIXTURES I I |
0050 807-02560 LUMP |  36595.00000 36595.00] |
ELECTRICAL WORK | | |
0051 807-04962 48_.000 EACH | 105400000 50592.00] |
LIGHT FIXTURES I I |
SECTION TOTALS I $ 3,798,567.34] $ | $
—————————————————————————————————————————— A
|

$ 3,798,567.34] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : TIPPECANOE

PROJECT(S) : 10000BG

DATE
PAGE

03707708
350 -1

% OVER
LOW BID

CALL ORDER : 350 CONTRACT ID : M -27747-B
LETTING DATE : 02/27/08 10:00 AM DISTRICT 61
CONTRACT TIME : 06/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1917625 MILESTONE CONTRACTORS, L.P.

$ 217,767.25

100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 350 -2
TABULATION OF BIDS

ROUTE :
CALL ORDER : 350 CONTRACT ID : M -27747-B COUNTIES : TIPPECANOE
LETTING DATE : 02/27/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :
IC 1 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  ASPHALT WEDGE AND LEVEL

| | |

0001 105-06845 LUMP | 1700.00000 1700.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-08520 1.000 EACH | 75.00000 75.00] |
CELLULAR TELEPHONE/RADIO | I |
0003 105-08521 6.000 MOS | 100.00000 600.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0005 105-09198 6.000 MOS | 850.00000 5100.00] |
LAPTOP COMPUTER SYSTEM I I |
0006 105-09291 6.000 MOS | 80.00000 480.00] |
MOBILE BROADBAND ACCESS I | |
0007 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I I |
0008 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I | |
0009 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP |  10885.00000 10885.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0012 203-08607 2575.000 LFT | 3.00000 7725.00] |
LINEAR GRADING I I |
0013 304-07490 120.000 TON | 175.00000 21000.00] |
HMA PATCHING, TYPE B | I |
0014 305-60400 20.000 TON | 150.00000 3000.00] |
COMPACTED AGGREGATE FOR PATCHING I I |
0015 306-08033 17128.000 SYS | 1.25000 21410.00] |
MILLING, ASPHALT, 1 IN. I I |
0016 306-08043 1265.000 SYS | 1.75000 2213.75] |
MILLING, TRANSITION I I |
0017 306-08432 455.000 SYS | 2.75000 1251.25] |
I I |

MILLING, APPROACH



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 350 -3
TABULATION OF BIDS

TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK LINE, 6 IN.

ROUTE :
CALL ORDER : 350 CONTRACT ID : M -27747-B COUNTIES : TIPPECANOE
LETTING DATE : 02/27/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :
IC 1 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ B B

0018 402-07451 1557.000 TON | 70.00000 108990.00] |

HMA WEDGE AND LEVEL, TYPE B | | |
0019 406-05520 6.000 TON | 430.00000 2580.00] |
ASPHALT FOR TACK COAT I I |
0020 801-03290 4.000 EACH | 125.00000 500.00] |
CONSTRUCTION SIGN, C | | |
0021 801-06203 210.000 LFT | 1.50000 315.00] |
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0022 801-06207 210.000 LFT | 4.50000 945.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |

4 IN. I | |
0023 801-06640 48.000 EACH | 95.00000 4560.00] |
CONSTRUCTION SIGN, A I I |
0024 801-06775 LUMP | 9900.00000 9900.00]| |
MAINTAINING TRAFFIC I I |
0025 805-01836 220.000 LFT | 2.50000 550.00] |
SIGNAL CABLE DETECTOR, 2C 16GA., I I |
SHIELDED, LEAD IN I I |
0026 805-02328 2200.000 LFT | 0.20000 440.00] |
SIGNAL CABLE, 1C 14GA. I | |
0027 805-78785 1.000 EACH | 1600.00000 1600.00] |
SIGNAL DETECTOR HOUSING | | |
0028 805-78795 850.000 LFT | 8.00000 6800.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0029 808-03439 262.000 LFT | 4.00000 1048.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK, WHITE, 24 IN. | | |
0030 808-06713 140.000 LFT | 0.30000 42_00] |
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0031 808-06714 2092.000 LFT | 0.30000 627.60]| |
LINE, PAINT, SOLID, YELLOW, 4 IN. | I |
0032 808-75284 250.000 LFT | 4.75000 1187.50] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 18 IN. | I |
0033 808-75297 137.000 LFT | 4.75000 650.75] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0034 808-75300 77.000 LFT | 1.20000 92.40] |
I | |

| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 350 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER : 350 CONTRACT ID : M -27747-B COUNTIES : TIPPECANOE
LETTING DATE : 02/27/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0035 808-75320 18.000 EACH | 83.00000 1494.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
SECTION TOTALS | $ 217,767.25] $ | $
------------------------------------------ A
|

CONTRACT TOTALS $ 217,767.25] $ 0.00] $




CALL ORDER : 360
LETTING DATE : 02/27/08 10:00 AM

CONTRACT DESCRIPTION :

INDIANA

CONTRACT
DISTRICT

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

M -29985-B
63

CONTRACT TIME : 10/21/08 COMPLETION DATE

URBAN

DATE : 03/07/08
PAGE : 360 -1
COUNTIES : BOONE HAMILTON
MARITON
PROJECT(S) : 0710626
TOTAL % OVER
BID LOW BID

SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1636776 LINKEL COMPANY

$ 394,000.00 100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 360 -2
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 360 CONTRACT ID : M -29985-B COUNTIES : BOONE HAMILTON
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT MAR 10N

SET-ASIDE :
IC 1 ) 35-1636776 1C ) 1C )
ILINKEL COMPANY | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  ROADSIDE MAINTENANCE, MECHANICAL SWEEPING

| | |

0001 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I I |
0002 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 210-04628 160.000 HRS | 100.00000 16000.00] |
SWEEPING, INCIDENTAL I I |
0006 210-91049 LUMP | 180000.00000 180000.00]| |
SWEEPING CYCLE NO 1 I | |
0007 210-91049 LUMP |  50000.00000 50000.00] |
SWEEPING CYCLE NO 2 I I |
0008 210-91049 LUMP |  90000.00000 90000.00] |
SWEEPING CYCLE NO 3 I | |
0009 210-91049 LUMP |  25000.00000 25000.00] |
SWEEPING CYCLE NO 4 | | |
0010 210-91049 LUMP |  32596.00000 32596.00] |
SWEEPING CYCLE NO 5 I | |
0011 801-03290 4.000 EACH | 100.00000 400.00] |
CONSTRUCTION SIGN, C | | |

SECTION TOTALS | $ 394,000.00] $ | $

------------------------------------------ A

|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : VARIOUS

PROJECT(S) : 0710628

DATE
PAGE

03707708
370 -1

% OVER
LOW BID

CALL ORDER : 370 CONTRACT ID : M -29986-B
LETTING DATE : 02/27/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 07/25/08 COMPLETION DATE
CONTRACT DESCRIPTION : Rural - Old Code
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1038926 TOWNSEND CORPORATION

$ 299,999.83

100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/07/08
PAGE : 370 -2
TABULATION OF BIDS

CONTRACT TOTALS

ROUTE :
CALL ORDER : 370 CONTRACT ID : M -29986-B COUNTIES : VARIOUS
LETTING DATE : 02/27/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1038926 1C ) 1C )
| TOWNSEND CORPORATION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  HERBICIDE TREATMENT
| | |
0001 105-08520 3.000 EACH | 250.00000 750.00] |
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 9.000 MOS | 100.00000 900.00] |
CELLULAR TELEPHONE/RADIO SERVICE | I |
0003 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES | | |
0005 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0008 110-01001 LUMP | 1000.00000 1000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0009 624-92647 6278.000 ACRE | 47.20370 296344 .83| |
HERBICIDE TREATMENT | | |
0010 801-03290 4.000 EACH | 250.00000 1000.00] |
CONSTRUCTION SIGN, C I I |
SECTION TOTALS I $ 299,999.83| $ | $
—————————————————————————————————————————— -
|

$ 299,999.83] $ 0.00] $




